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100 Area
100 B/C Area
100 B/C Area Design
No planning activities currently ongoing; will be
required in the future; additional design scope
Fid. Rem.-100 B/C Area . . associated with new remediation sites: ltems #
100 B/C Area Design 1.03.01.04.01.01 Design Design 38-42, 44-46, 56-67, 94-95, 97-98, 147, 151-152

and 155-158. RL accepted 9/13/05 and
9/19/05. - MA169.

Additional design scope associated with new
remediation sites: ltems # 38-42, 44-46, 56-67,
Design 94-95, 97-98, 147, 151-152 and 155-158. RL
accepted 9/13/05 and 9/19/05. - MA169; Also

now includes REA 066, REA 015

BC Failed Confirmatory 1.03.01.04.01.02 BC Failed Confirmatory Sites

100 B/C Area Sites Design Design

BC Failed Confirmatory

100 B/C Area Sites Design

1.03.01.04.01.02 BC Discovery Sites Design Design REA 066

Confirmatory Sampling Sites

Confirmatory Sampling 1.03.01.01.03.01 Confirmatory Sampling Site - 126- 183-B Clearwells No planning activities currently ongoing; will be

100 B/C Area 100-BC-1 Site - 126-B-2 B-2 required in the future.

1 of 146 Conformed Through Mod 261



RCCC Contract
DE-AC06-05RL14655

Attachment J-1: River Corridor Closure Contract Work Scope

Section J

261

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

«©
© © >
E < o E o - aZ - ) E
E W= Zz w = wo , Zz z =
w <9 =0 oo Ok > 9 >0 <
= = w = = < EF = Py
< Q - ey —Sou S« Sk <>
= c 3 oS n nro = 3 =0 S =
o o < 5 o o m==s '6 G 5 o ak
[11] o} o = =0 = =35 S5 g O s -
m il i =8 zg= 2 i 2
= T a Sa oo oo =) o ¢
< = = <
l—
100 B/C Area 100-BC-1 Conflr.matory Sampling 1.03.01.01.03.02 Confirmatory Sampling Site - 1607 Septic Tank System No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 1607-B1 B1 required in the future.
) . . . This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 Confirmatory Sampling | 4 5 1 09 03,07 | 100-B-21 Confirmatory sampling 100 B/C Misc. Pipelines. remediation (confirmatory sampling and
Site - 100-B-21 and RTD L
remediation to go) - MI022
) . . This was not in the RFP and is ongoing
100 B/C Area 100.8c.1 | Confirmatory Sampling | 4 3 1 01 03.08 | 100-B-20 Confirmatory Sampling | 7 6B Maintenance Garage and ;.\ et work (confirmatory sampling to go)
Site - 100-B-20 Surrounding Soil MI023
Confirmatory Samplin This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 . Y .p 9 1.03.01.01.03.09 | 118-B-8:1 Confirmatory Sampling 105-B French Drains incumbent work (confirmatory sampling to go) -
Site - 118-B-8:1 MI024
Confirmatory Samolin This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 ) Y 'p 9 1.03.01.01.03.10 | 118-C-3:3 Confirmatory Sampling 105-C French Drains incumbent work (confirmatory sampling to go) -
Site - 118-C-3:3 MI025
) ) ) ) ) ) . This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 Conflrmatory Sampling 1.03.01.01.03.11 100-B-24 Conflr!"natory Sampling Spillway Associated with 116-8-7 incumbent work (confirmatory sampling to go) -
Site - 100-B-24 Site Outfall
MI026
) ) ) ) ) ) . This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 Conflrmatory Sampling 1.03.01.01.03.12 100-B-25 Conflr!"natory Sampling Spillway Associated with 132-8-6 incumbent work (confirmatory sampling to go) -
Site - 100-B-25 Site Outfall
Ml027
) . ) ) . . . This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 Conflrmatory Sampling 1.03.01.01.03.13 100-B-26 Conﬁrrnatory Sampling Spillway Associated with 132-C-2 incumbent work (confirmatory sampling to go) -
Site - 100-B-26 Site Outfall
MI028
Liquid Waste Site Remediation
) A Remediate Liquid Waste Site - ) . Reclassified as closed. Revegetation required.
100 B/C Area 100-BC-1 W::tr:esci’t':te_ %g‘(;{'g_s 1.03.01.02.04.02 | 100-8-8 (includes Burial Grounds | '°° B zizcetfrrgsr?g”; V;'l?;Z;Efﬂ”e”t Approximately 98% complete. RL accepted on
118-B-2 and 118-B-7) 9 P 9/13/05. - MD100
Rem LW Site-100-B- Remediate Liquid Waste Site - Poglsosnu;n:de:];oi(:],:rceoaze;gcjesg:alﬁrelme
100 B/C Area 100-BC-1 15(116-B-7,132-B-6,C- | 1.03.01.02.04.04 | 100-B-15 (includes 116-B-7, 132- B/C Effluent River Pipelines . pe; ° piete.
Revegetation to go on 100-C-6. RL accepted on
2,100-C-6 B-6, 132-C-2, 100-C-6) 9/13/05. - MD119
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Waste Site Remediation
v Remediate Waste Site - ) o n Utility Poles and Fixtures Debris Pile |90% complete. Backfill and Revegetation to go.
100 B/C Area 100-BC-1 100-B-16 1.03.01.02.05.01 | Remediate Waste Site - 100-B-16 Dumping Area RL accepted on 9/13/05. - MD121
No planning activities currently ongoing; will be
Remediate Waste | 1.03.01.02.05. . ) required in the future. Cleanup of this site
100 B/C Area 100-BC-1 Site - 118-B-8 02 Remediate Waste Site - 118-B-8 B Reactor excludes soils directly under the reactor
footprint.
Remediate Waste Site - Regulator Decision to remediate made
100 B/C Area 100-BC-1 1.03.01.02.05.03 | Remediate Waste Site - 120-B-1 105-B Battery Acid Sump subsequent to the RFP. Not in the RFP. RL
120-B-1
accepted on 9/13/05. - MA093
Remediate Waste Site - 80% complete. Remediation and sampling
100 B/C Area 100-BC-1 126-B-3. 184 B Coal Pit 1.03.01.02.05.04 | Remediate Waste Site - 126-B-3 184-B Coal Pit complete. RSVP, backfill, and revegetation to
’ go. RL accepted on 9/13/05. - MD123
Remediate Waste Site - 50% complete. Remediation, sampling, RSVP,
100 B/C Area 100-BC-1 128-B-3,Coal Ash, 1.03.01.02.05.05 | Remediate Waste Site - 128-B-3 | Coal Ash and Demolition Waste Site |backfill, and revegetation to go. RL accepted on
Demo Wst 9/13/05. - MD124
100 B/C Area 100-BC-1 Remed|ate Waste | 1.03.01.02.05. Remediate Waste Site - 132-B-2 116-B Reactor Exhaust Stack No planning activities currently ongoing; will be
Site - 132-B-2 06 required in the future.
100 B/C Area 100Bc.1 | Remediate Waste Site | 4 3 1 05 05,07 | Remediate Waste Site - 600-230 Historic Disposal Site No planning activities currently ongoing; wil be
600-230 required in the future.
In the RFP as confirmatory sampling; sampling
100 B/C Area 100-BC-1 Remediate Waste Site - | 4 3 1 45 05.08 | Remediate Waste Site - 1607-B5 Septic Tank System ERmELER S R FEeieel (Relchs
1607-B5 confirmatory sampling site scope - Deletions
Iltem MD169) RL accepted on 9/19/05. - MA056
Remediate Waste Site - ) . Transite on Columbia River Shoreline |This was not in the RFP. RL accepted on
100 B/C Area 100-BC-1 100-B-17 1.03.01.02.05.09 | Remediate Waste Site - 100-B-17 and 100-B Discovery Site 9/19/05. - MA047
) L . This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 Remediate Waste Site - | 4 3 1 45 05.10 [100-B-14 Remediation Waste Site| 100 B Area Process and Sanitary | yiovion (excavation, loadout, backfill, and

100-B-14

Sewer

revegetation to go) - MI003
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Remediate Waste Site - This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 128-B-2 1.03.01.02.05.11 | 128-B-2 Remediation Waste Site 100-B Burn Pit #2 remediation (sample, backfill, and revegetation
to go) - MI004
This was not in the RFP and is a newly
100 B/C Area 100-BC-1 Remediate Waste Site - | 4 3 1 02.05.12 | 100-B-27 Remediation Waste Site Sodium Dichromate Spill Site ~|\5c0vered waste site requiring remediation
100-B-27 (excavation, loadout, backfill, and revegetation
to go) - MI006. Also now includes REA 107
In RFP as confirmatory site; was not in RFP as
Remediate Waste Site - . a remediation site. (Excavation complete,
100 B/C Area 100-BC-1 1607-B2 1.03.01.02.05.13 1607-B2 Septic Tank System sampling, RSVP, backfill and revegetation 1o
go) - MI009
This was not in the RFP and is a newly
100 B/C Area 100-BC-1 Remediate Waste Site - | 4 3 41.02.05.14 | Remediate Waste Site - 100-B-18 184 Powerhouse Debris Pile accepted waste site requiring remediation
100-B-18 (excavation, loadout, backfill, and revegetation
to go) - MI029
This was not in the RFP and is a newly
e Remediate Waste Site - ) o ™~ 100 B/C Stained Oil Sites/Chemical |accepted waste site requiring remediation
100 B/C Area 100-8C-1 100-B-19 1.03.01.02.05.15 | Remediate Waste Site - 100-8-19 Contamination Surface Areas (excavation, loadout, backfill, and revegetation
to go) - MI030
This was not in the RFP and is a newly
100 B/C Area 100-BC-1 Remediate Waste Site - 1.03.01.02.05.16 | Remediate Waste Site - 100-B-22 100-B Waste Trealtment _Facmtles & accepteq waste site requmpg remediation .
100-B-22 Surrounding Soils (excavation, loadout, backfill, and revegetation
to go) - MI031
100 B/C Area 100-BC-1 Remediate Waste Site - | 4 3 1 45.05.17 | Remediate Waste Site - 1607-B7 Septic Tank System LS WS et [ [RIAP e 1 eligelliy [mE e
1607-B7 (revegetation to go) - MI010
Remediate Waste Site - This was not in the RFP and is ongoing
100 B/C Area 100-BC-1 1.03.01.02.05.18 | Remediate Waste Site - 100-B-21 100 B/C Misc. Pipelines. remediation (excavation, loadout, remediation,
100-B-21 : .
backfill and revegetation to go) - MI022
This was not in the RFP and is ongoing
100 B/C Area 100-Bc-1  |Remediate Waste Site - 4 3 01 02.05.19 | Remediate Waste Site - 600-270 Horseshoe Landfil remediation (potential additional excavation,
600-270 loadout, backfill and revegetation and closeout
report to go) - MI007
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100 B/C Area 100-BC-1 Remediate Waste Site -| 4 3 1 02,0520 | Remediate Waste Site - 100-B-20 1716-B Maintenance Garage REA 015
100-B-20 Underground Tank
Remediate Waste Site - 132-B-6 Outfall, 100-B-15:1 Flumes
100 B/C Area 100-BC-1 1.03.01.02.05.21 | Remediate Waste Site - 100-B-25 |from Outfall Structures 116-B-7, 132-B- REA 015
100-B-25 6. 132-C-2
Remediate Waste Site - 183-C Headhouse to 183-B
100 B/C Area 100-BC-1 100-B-28 1.03.01.02.05.22 | Remediate Waste Site - 100-B-28 Pumphouse Sodium Dichromate REA 015
Transfer Pipeline
Remediate Waste Site - ) . Soil Contamination Area Associated
100 B/C Area 100-BC-1 100-B-32 1.03.01.02.05.23 | Remediate Waste Site - 100-B-32 with Legacy Waste, SCA #1 REA 066
Remediate Waste Site - ) . Soil Contamination Area Associated
100 B/C Area 100-BC-1 100-B-33 1.03.01.02.05.24 | Remediate Waste Site - 100-B-33 with Legacy Waste, SCA #2 REA 066
’ L . . FY 2005 Start (4th Quarter). 80% complete.
100 B/C Area 100802 |Remedate Waste Site | 4 0501.03.05.01 | Remediate Waste Site - 100-8-1 | St11ace Chemical and SolidWaste | “ggyp gackiill and Revegetation to go. AL
ping accepted on 9/13/05. - MD120
TRU Waste. Design/Safety Basis effort
100 B/C Area 100-Bc-2  |Remediate Waste Site -1 4 o3 1 03.05.03 | Remediate Waste Site - 116-C-3 105-C Chemical Waste Tanks ~ |COTIPIete: Increased effortto treat complex
116-C-3 T waste to meet ERDF WAC. RL accepted on
9/19/05. - MA095
) . . This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 :‘ggjgfgate Waste Site - | 4 3 01.03.05.05 | Remediate Waste Site - 100-c-9 | 100 BArea Pg’ecvevZf and Sanitary |, - o diation (excavation, loadout, sample,
backfill, and revegetation to go) - MI002
Remediate Waste Site - This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 1.03.01.03.05.06 | Remediate Waste Site - 128-C-1 100-C Burn Pit remediation (RSVP, backfill, revegetation to go)

MI005
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This was not in the RFP and is a newly
100 B/C Area 100-Bc2  |femediate Waste Site -| 4 3 41 03.05.07 | Remediate Waste Site - 100-B-23 100 B/C Surface Debris accepted waste site requiring remediation
100-B-23 (excavation, loadout, backfill, and revegetation
to go) - MI032
Remediate Waste Site - This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 6(?0_:5; e Wasle Sfte -1 4 03.01.03.05.08 | Remediate Waste Site - 600-253 Gravel Pit # 24 remediation (recontour and revegetation to go) -
MI033
Remediate Waste Site - ) . ) This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 600-232 1.03.01.03.05.09 | Remediate Waste Site - 600-232 100-B Electrical Lay Down Area remediation (revegetation to go) - MIO0S
100 B/C Area 100-8c-2  |Remediate Waste Site - | 4 5 1 43 05.10 | Remediate Waste Site - 1607-B8 Septic Tank System LS WSS et [ [RIAP ) 1 eligelliy [mE e
1607-B8 (revegetation to go) - MI011
Remediate Waste Site - ’ . . In RFP as confirmatory site; was not in RFP as
100 B/C Area 100-BC-2 1607-B9 1.03.01.03.05.11 | Remediate Waste Site - 1607-B9 Septic Tank System a remadiation sfte. {revegetation 1o go) - MID12
Remediate Waste Site - ' . . This was not in RFP and is ongoing remediation
100 B/C Area 100-BC-2 1607-B10 1.03.01.03.05.12 | Remediate Waste Site - 1607-B10 Septic Tank System (revegetation 1o go) - MI013
100 B/C Area 100-8c-2  |Remediate Waste Site - | 4 5 1 43 05.13 | Remediate Waste Site - 1607-B11 Septic Tank System LS WSS e [FIAP e 15 Cligelliy [mE el
1607-B11 (revegetation to go) - MI014
) . ) . ) This was not in RFP and is ongoing remediation
100 B/C Area 100-8c-2  |Remediate Waste Site - | 4 15 1 43 05.14 | Remediate Waste Site - 600-233 |  Veical pile near 100-B Electrical | o0 ampling and revegetation to go) -
600-233 laydown yard MI015
100 B/C Area 100-Bc2  |femediate Waste Site -| 4 3 41 03.05.15 | Remediate Waste Site - 100-B-31| ~ Ga/Met Sand Located at 183-C REA 066
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TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 B/C Area

100-BC-2

Remediate Waste Site -
100-C-7

1.03.01.03.05.02

Remediate Waste Site - 100-C-7

183-C Filter Building-Pump Room
Foundation and Demolition Waste

70% complete. Potential additional remediation ,
sampling, RSVP, backfill, and revegetation to
go. RL will revisit for decision - 9/13/05. RL
request follow up on % complete verification by
Chris Smith. (FR response - The percent
complete does not reflect any scope to address
the deep chromium plume at this site. Added to
Additions Item MA158. The 30% to go includes
a very small amount of excavation with the
sampling, RSVP, backfill, and revegetation to
go). RL accepted - 9/29/05. - MD122. Additional
scope to address the deep chromium plume at
this site. (Related to Item MD122 on the
deletes). RL accepted on 9/13/05. - MA158

Burial Ground Remediation

100 B/C Area

100-BC-1

Remediate Burial
Ground - 118-B-2

1.03.01.02.06.01

Remediate Burial Ground - 118-B-
2 (Costs included with Remediate
Liquid Waste Site 100-B-8)

118-B-2 Burial Ground Remediation

Closed, CVP complete. Revegetation to go.
Approximately 98% complete. RL accepted on
9/13/05.(See Remediate Liquid Waste Site 100-
B-8) - MD103

100 B/C Area

100-BC-1

Remediate Burial
Ground - 118-B-7

1.03.01.02.06.02

Remediate Burial Ground - 118-B-
7 (Costs included with Remediate
Liquid Waste Site 100-B-8)

118-B-7 Burial Ground Remediation

Closed. Revegetation to go. Approximately 98%
complete. RL accepted on 9/13/05. (See
Remediate Liquid Waste Site 100-B-8) - MD102

100 B/C Area

100-BC-2

Remediate Burial
Ground - 118-B-3

1.03.01.03.06.01

Remediate Burial Ground - 118-B-
3

Construction Burial Ground No. 2

90% complete. Backfill and Revegetation to go.
RL accepted on 9/13/05. - MD125

100 B/C Area

100-BC-2

Remediate Burial
Ground - 118-B-6

1.03.01.03.06.02

118-B-6 Remediate Burial Ground

118-B-6 Burial Ground remediation

This was not in the RFP and is ongoing
remediation (excavation, loadout, backfill, and
revegetation to go) - MI016
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R Remediate Burial n. ) . . This was not in RFP and is ongoing remediation
100 B/C Area 100-BC-2 Ground - 118-B-5 1.03.01.03.06.03 | 118-B-5 Remediate Burial Ground Ball 3X Burial Ground (backfill and revegetation to go) - MI017
Remediate Burial This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 1.03.01.03.06.04 | 118-B-4 Remediate Burial Ground 105-B Spacer Burial Ground remediation (backfill and revegetation to go) -
Ground - 118-B-4 Mio18
Remediate Burial This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 1.03.01.03.06.05 | 118-C-2 Remediate Burial Ground 105-C Ball Storage Tank remediation (backfill and revegetation to go) -
Ground - 118-C-2 MI019
Not in J-1, because scheduled to be complete,
Remediate Burial but fuel elements and anomalous waste found,
100 B/C Area 100-BC-2 Ground - 118-B-1 1.03.01.03.06.06 |118-B-1 Remediate Burial Ground 118-B-1 Burial Ground ongoing remediation (loadout, sample,
anomalies, CVP, backfill, and revegetation to
go) - MI020
Not in J-1, because scheduled to be complete,
Remediate Burial but fuel elements and anomalous waste found,
100 B/C Area 100-BC-2 Ground - 118-C-1 1.03.01.03.06.07 | 118-C-1 Remediate Burial Ground 118-C-1 Burial Ground ongoing remediation (excavation, loadout,
sample, anomalies, CVP, backfill, and
revegetation to go) - MI021
This was not in the RFP and is ongoing
100 B/C Area 100-BC-2 Remediate Burial 1.03.01.03.06.08 |Remediate Burial Ground - 600-33| 105-C Reactor Loop Burial Ground remediation (should have been in July 27 letter)

(revegetation to go) 98% complete. Added per
Contract Mod M007. - MA096

FId. Rem.-100 B/C Non Site Specific Support

100 B/C Non Site
Specific Support

1.03.01.75.25.01

Fid. Rem.-100 B/C Non Site
Specific Support

Non Site Specific Support

Also now includes REA 066, REA 015. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11.

D* - Buildings

100 B/C Area

D4 Building - MO-474

1.01.01.01.07.01

D4 Building - MO-474

Mobile Office on B Avenue

No planning activities currently ongoing; will be
required in the future.

100 B/C Area

D4 Building - 151B

1.01.01.01.07.04

151B

Substation

This was not in RFP - Added per Contract Mod
M007. - MA026
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. South of 105 B, 10x15 foot wooden |This was not in RFP - Added per Contract Mod
100 B/C Area D4 Building - 119B 1.01.01.01.07.05 119B shed MOO7. - MAO16
100 B/C Area D4 Building - 1608B 1.01.01.01.07.06 1608B Vacuum Seal House VIS (B IL ) R AP - (Gl e Gl st

M007. - MAO17

D* - Remaining Facilities

100 B/C Area

D4 Remaining Facilities
(B Rx) Hazard Mitigation

1.01.01.01.08.01

D4 Remaining Facilities - (B Rx)
Hazard Mitigation

B Reactor Hazard Mitigation per the
approved EE/CA

Major Hazard Mitigation complete. Minor
equipment removal remains.

100 B/C Area

D4 Remaining Facilities
116B

1.01.01.01.08.02

D4 Remaining Facilities - 116B
(costs included in ISS 105-B
Reactor)

Reactor Exhaust Stack

No planning activities currently ongoing; will be
required in the future.

Interim Safe Storage

Interim Safe Storage -

Interim Safe Storage - 105-B

100 B/C Area 105-B Reactor (ISS) 1.02.01.01.21.01 Reactor (ISS) B Reactor Draft EE/CA Issued.
Interim Safe Storage - Interim Safe Storage - 105-B B Reactor Partial ISS/Hazardous Material
100 B/C Area 105-B Reactor (ISS) 1.02.01.01.21.01 Reactor (ISS) B Reactor Reduction, REA 074
100 D Area
100 D Area Design
Additional design scope associated with new
FId. Rem.-100D Area . . remediation sites: ltems # 38-42, 44-46, 56-67,
100D Area Design 1.03.02.04.01.01 Design Design 94-95, 97-98, 147, 151-152 and 155-158. RL
accepted 9/13/05 and 9/19/05. - MA169.
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100-D Remediation of 3 Failed
Confirmatory Sites & Design of 10
FId. Rem.-100D Area Design Remediation of 3 Failed [failed confirmatory sites (100-D-7, 100-
100D Area Design 1.03.02.04.01.01 Confirmatory Sites D-8, 100-D-50:6, 100-D-50:7, 100-D- REA 064
50:9, 100-D-65, 100-D-66, 128-D-2,
1607-D1, and 1607-D5)
100 D Area 100-D-100 Site Final | 4 43 45 04.01.02 100-D-100 Site Final 100-D-100 Site Final Characterization REA 041
Characterization Characterization
Design for 12 100-D Area failed
confirmatory sites (132-D-1, 100-D-73,
100-D-100 Site Final Design for 12 100-D Area failed |100-D-76, 100-D-77, 100-D-100, 100-D
100 D Area Characterization 1.03.02.04.01.02 confirmatory sites 104, 100-D-14, 100-D-62, 100-D-50:1, ST
100-D-50:2, 100-D-50:3, and 100-D-
78)
Design of 10 failed confirmatory sites
100-D-100 Site Final Design for 10 100-D Area failed |(100-D-7, 100-D-8, 100-D-50:6, 100-D-
100 D Area Characterization 1.03.02.04.01.02 confirmatory sites 50:7, 100-D-50:9, 100-D-65, 100-D-66, GlEss
128-D-2, 1607-D1, and 1607-D5)

Confirmatory Sampling Sites
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 D Area

100-DR-1

CS Site -100 D-DR -
Misc Piping (100-D-
31,100-D-50)

1.03.02.01.03.01

Confirmatory Sampling Site - 100
D-DR - Miscellaneous Piping
(includes 100-D-31, 100-D-50)

Underground Piping

In the RFP as confirmatory sampling;.10
subsites: 100-D-50:1 — W1 95% complete,
sampling, analysis, and reporting to go; 100-D-
50:2 WSRF turned to W1 per RL request — WI
95% complete, sampling, analysis and reporting
to go; 100-D-50:3 WSRF turning to Wl per RL
request — W1 95% complete, sampling, analysis,
and reporting to go; 100-D-50:4 — RTD 100%
complete; 100-D-50:5 — WI 95% complete,
sampling , analysis, and reporting to go; 100-D-
50:6 — WI 95% complete, sampling, analysis,
and reporting to go; 100-D-50:7 — WI 95%
complete, sampling, analysis and reporting to
go; 100-D-50:8 — WI, sampling, analysis
complete and reporting to go; 100-D-50:9 — W1
95% complete, sampling, analysis and reporting
to go. 100-D-31 was confirmatory sampling site
in RFP, now requires RTD. RL accepted on
9/19/05. - MD177 (also see MA115 Proposal
assumed established process would continue.
RL accepted on 9/19/05)

100 D Area

100-DR-2

Confirmatory Sampling
Site - 100-D-13

1.03.02.01.03.02

Confirmatory Sampling Site - 100-
D-13

Septic Tank System/Sewage
Disposal

95% complete. WI complete; sampling 100%
complete, Reporting 75% complete. RL
accepted on 9/13/05. (FR added - Cnfrmty
Smplg Site in the RCC that have been sampled
and failed that need Design and Remediation.
MD126 (also added remediation to additions
MA151; (also see MA115).
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.. Confirmatory Sampling Confirmatory Sampling Site - 100- Septic Tank System/Sewage No planning activities currently ongoing; will be
100 D Area 100-DR-2 Site - 100-D-14 1.03.02.01.03.03 D-14 Disposal required in the future (see MA115).
) . ) ) L . o 12% complete. WI complete. Sampling &
100 D Area 100-DR-1 Congirge}t%%_ssnzwflmg 1.03.02.01.03.05 Confirmatory Sg_n;?mg Site - 100 Sample Bu|ld|:|)r:girli;rywell (French Analysis and Reporting to go. RL accepted on
9/13/05. - MD127. Also see MA 115
) . ) ) L . 12% complete. WI complete. Sampling &
100 D Area 100-DR-1 Conflsrir:;afczrgos_gﬁplmg 1.03.02.01.03.09 Confirmatory Sal:gplmg Site - 100 Undocumented Solid Waste Site  |Analysis and Reporting to go. RL accepted on
9/13/05. - MD128. (see MA 115)
12% complete. WI partially complete.
NR. Confirmatory Sampling Confirmatory Sampling Site - 100- - . Sampling & Analysis and reporting to go. On
100 D Area 100-DR-1 Site - 100-D-8 1.03.02.01.03.10 D-8 Undocumented Liquid Waste Site hold pending resolution of 100-D-50:1. RL
accepted on 9/13/05. - MD129. (see MA 115)
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 o5 9 03,11 | CONfirmatory Sampling Site - 100- Oil Storage Tank Tank Removed (see MA115)
Site - 100-D-9 D-9
95% complete. On-going confirmatory sampling
process. WI and sampling 100% complete.
) ) ) ) . PRSVP 75% complete. RL accepted on 9/13/05.
100 D Area 100-DR-2 Congirtr:e_‘t:’%_sg‘g]g“”g 1.03.02.01.03.14 | Confirmatory SS;‘_Z"”Q Site - 116 Seal Pit Crib (FR added - Cnfrmty Smplg Site in the RCC that
have been sampled and failed that need Design
and Remediation. MD130 (Added remediation
to additions MA 152: (Also see MA 115)
) ) ) ) o ) 12% complete. WI complete, sampling and
100 D Area 100-DR-1 Conflsrirpea}c:rgss_ggplmg 1.03.02.01.03.16 Confirmatory SaDrlpImg Site - 128 Burn Pit closeout documentation to go. RL accepted on
9/13/05. - MD131. (see MA 115)
) ) ) ) . ) . - 6% complete. RSVP is 50% complete. Wl and
100 D Area 100-DR-1 Confg;:;af‘;rgzs_g’f}p"”g 1.03.02.01.03.1g | Confirmatory S%’Ip"”g Site -132-|  Gas Rec'rCUL'Jiti't‘/’;g;‘;"'ty (Process | mpling to o if needed. RL accepted on
9/13/05. - MD132. (see MA 115)
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) . ) ) . 6% complete. RSVP is 50% complete. WI and
100 D Area 100-DR-1 | Comimaton Sambing | 4 0g.02.01.08.19 | CONIMaON SampIng Site 1321} ging, puiding (Process Uni/Plant) - [sampling to go if needed. RL accepted on
9/13/05. - MD133.( see MA 115)
) . ) ) . 6% complete. RSVP is 50% complete. WI and
100 D Area 100-DR-1 Conf'sr;‘eafﬂrgzs_ggp"”g 1.03.02.01.03.20 | Confirmatory SaDTsp"”g Site - 132- Effluent Pumping Station sampling to go if needed. RL accepted on
9/13/05. - MD134. (see MA 115)
.. Confirmatory Sampling Confirmatory Sampling Site - 132- ) . No planning activities currently ongoing; will be
100 D Area 100-DR-2 Site - 132-DR-1 1.03.02.01.03.21 DR-1 Effluent Pumping Station required in the future.
.. Confirmatory Sampling Confirmatory Sampling Site - 1607 Septic Tank System/Sewage No planning activities currently ongoing; will be
100 D Area 100-DR-2 Site - 1607-D1 1.03.02.01.03.22 D1 Disposal required in the future See (MA115)
90% complete. WI and sampling 100%
complete, RSVP 75% complete. RL will revisit
) ) ) . ) . for decision - 9/13/05. RL requested % complete
100 D Area 100-DR-1 Conférirtr;a_tc:rgOS;BLplmg 1.03.02.01.03.23 Confirmatory Sag14plmg Site - 1607 Septic Talr;li(sszzflm/Sewage verification. (FR Response - 90% complete is
P correct. Additional work is required to attain
RL/Regulator review/approval of RSVP). RL
accepted - 9/29/05. - MD135. Also see MA115
X . ! . . . 12% complete. WI complete, sampling and
100 D Area 100-DR-1 Conférirtr:l_tc:g/o??gsplmg 1.03.02.01.03.24 Confirmatory Sal;nsplmg Site - 1607 Septic Tagl;Sngt:lm/Sewage closeout documentation to go. RL accepted on
P 9/13/05. - MD136. Also see MA115
NR. Confirmatory Sampling 100-D-65 Confirmatory Sampling Spillway Associated with 116-D-5 | This was not in the RFP. RL accepted on
100D Area 100-DR-1 Site - 100-D-65 1.03.02.01.03.28 Site Outfall 9/19/05. - MA048, Also see MA115
NR. Confirmatory Sampling 100-D-66 Confirmatory Sampling ) ) ) R This was not in the RFP. RL accepted on
100 D Area 100-DR-1 Site - 100-D-66 1.03.02.01.03.29 Site Spillway Associated with 116-DR-5 9/19/05. - MA049, Also see MAT115
) ) ) ) This was not in the RFP. RL accepted on
100 D Area 100-DR-1 Congirt";a_“%’g_sé’g;’“”g 1.03.02.01.03.30 | 100-D-67 Confg?eatory Sampling D Island 9/19/05. (RL to qualify river location). - MAOS0,
Also see MA115
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) ) ) ) . This was not in the RFP. Add as confirmatory
100 D Area 100-DR-1 Congirgaft%)g_sligglmg 1.03.02.01.03.31 100-D-62 ConfnSriTeatory Sampling | 183-DR H(%e?;i:g:esf zietzt)lc System sampling site. RL accepted on 9/19/05. -
y MAO051, Also see MA115
) ) ) ) This was not in the RFP. Add as confirmatory
100 D Area 100-DR-1 Conflrmatory Sampling 1.03.02.01.03.32 100-D-63 Conflrmatory Sampling 100 D/DR Service Water Pipelines [sampling site. RL accepted on 9/19/05. -
Site - 100-D-63 Site
MAO052, Also see MA115
Coqflrmatory Sampling Septic system for 100D restrooms Septic Tank and field for 100 D This was not in RFP. RL accepted on 9/13/05. -
100 D Area 100-DR-1 Site -SepticTk 100- 1.03.02.01.03.33 ] ) .
Drestrm Confirmatory Sampling Site restrooms MAO002, Also see MA115
. Confirmatory Sampling Confirmatory Sampling Site - 100- ) ) . s
100 D Area 100-DR-1 Site - 100-D-73 1.03.02.01.03.34 D-73 Confirmatory Sampling Site - 100-D-73 REA 023
. Confirmatory Sampling Confirmatory Sampling Site - 100- ) ) . s
100 D Area 100-DR-1 Site - 100-D-76 1.03.02.01.03.35 D-76 Confirmatory Sampling Site - 100-D-76 REA 023
.. Confirmatory Sampling Confirmatory Sampling Site - 100- ) ) . .
100 D Area 100-DR-1 Site - 100-D-77 1.03.02.01.03.36 D-77 Confirmatory Sampling Site - 100-D-77 REA 023
.. Confirmatory Sampling Confirmatory Sampling Site -100- ) ) PP
100 D Area 100-DR-1 Site -100-D-78 1.03.02.01.03.37 D-78 Confirmatory Sampling Site -100-D-78 REA 023
Confirmatory Sampling Sites
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 05 01,04,01 | CONirMatory Sampling Site - 100- 184-DA French Drain ARRA Phase 2
Site - 100-D-70 D-70
100 D Area 100-DR-1 Conflrmatory Sampling 1.03.02.01.04.02 Confirmatory Sampling Site - 100- Vertical Safety Rod Tower ARRA Phase 2
Site - 100-D-71 D-71 Components
100 D Area 100-DR-1 Confirmatory Sampling | 4 o5 05 1 04,03 | CONfirmatory Sampling Site - 100-| g5 b Eier plant Components ARRA Phase 2
Site - 100-D-72 D-72
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. Confirmatory Sampling Confirmatory Sampling Site - 100- ) !
100 D Area 100-DR-1 Site - 100-D-74 1.03.02.01.04.04 D-74 Drywell North Side of 105-D Rx ARRA Phase 2
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 55 9 04,05 | CONfimatory Sampling Site - 100- 100-D Electrical Substation ARRA Phase 2
Site - 100-D-75 D-75
100 D Area 100-DR-1 Conflrmatory Sampling 1.03.02.01.04.06 Confirmatory Sampling Site - 100- 100-D Posted Soil Contamination ARRA Phase 2
Site - 100-D-79 D-79 Area
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 55 o9 04,7 | COnfirmatory Sampling Site - 100- 100-D Tar Stained Soils ARRA Phase 2
Site - 100-D-80 D-80
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 5 09 04, | CONfirmatory Sampling Site - 100- 100-D Burn Areas ARRA Phase 2
Site - 100-D-81 D-81
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 5 09 04,9 | CONfirmatory Sampling Site - 100- 100-D Garnet Sand Sites ARRA Phase 2
Site - 100-D-82 D-82
100 D Area 100-DR-1 Confirmatory Sampling | 4 5 5 1 04,19 | CONfirmatory Sampling Site - 100- - 0 1) \yater Treatment Pipelines ARRA Phase 2
Site - 100-D-83 D-83
.. Confirmatory Sampling Confirmatory Sampling Site - 100- ) . L
100 D Area 100-DR-1 Site - 100-D-84 1.03.02.01.04.11 D-84 100-D Sanitary Sewer Pipelines ARRA Phase 2
100 D Area 100-DR-1 Confirmatory Sampling | 4 5 5 1 04,12 | CONfirmatory Sampling Site - 100- -, o iy pector Effiuent Pipelines ARRA Phase 2
Site - 100-D-85 D-85
100 D Area 100-DR-1 Confirmatory Sampling | 4 o5 05 1 04,13 | CONfirmatory Sampling Site - 100- |60 1 b cecs Sewer Pipelines ARRA Phase 2
Site - 100-D-86 D-86
. Confirmatory Sampling Confirmatory Sampling Site - 100- oy .
100 D Area 100-DR-1 Site - 100-D-88 1.03.02.01.04.14 D-88 100-D Miscellaneous Pipelines ARRA Phase 2
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. Confirmatory Sampling Confirmatory Sampling Site - 100- . )
100 D Area 100-DR-1 Site - 100-D-87 1.03.02.01.04.15 D-87 Spill Near Railroad Car Spot ARRA Phase 2
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 05 01,0416 | CONfirMatory Sampling Site - 100- Two Transformers ARRA Phase 2
Site - 100-D-90 D-90
.. Confirmatory Sampling Confirmatory Sampling Site - 100- Potential UST Near Dichromate
100 D Area 100-DR-1 Site - 100-D-92 1.03.02.01.04.17 b-52 Station ARRA Phase 2
.. Confirmatory Sampling Confirmatory Sampling Site - 100- Dichromate Contaminated Pit
100 D Area 100-DR-2 Site - 100-D-94 1.03.02.01.04.18 D-94 Associated with 187-DR ARRA Phase 2
100 D Area 100-DR-1 Confirmatory Sampling | 4 3 05 104,19 | CONfirMatory Sampling Site - 100- 184-DA Fuel Tank ARRA Phase 2

Liquid Waste Site Remediation

Remediate Liquid

Remediate Liquid Waste Site

Contaminated Storm Drain/Process

No planning activities currently ongoing; will be

100 D Area 100-DR-1 Waste Site - 100-D-1 | |03:02:02.04.01 100-D-1 Sewer required in the future.
NR. Remediate Liquid Remediate Liquid Waste Site - No planning activities currently ongoing; will be

100 D Area 100-DR-1 Waste Site - 100-D-29 1.03.02.02.04.02 100-D-29 Unplanned Release required in the future.
NR. Remediate Liquid Remediate Liquid Waste Site - Sodium Dichromate Underground | No planning activities currently ongoing; will be

100 D Area 100-DR-1 Waste Site - 100-D-56 1.03.02.02.04.03 100-D-56 Supply Lines required in the future.
NR. Remediate Liquid Remediate Liquid Waste Site - Waste Acid Reservoir Surface No planning activities currently ongoing; will be

100 D Area 100-DR-1 Waste Site - 120-D-2 1.03.02.02.04.04 120-D-2 Impoundment required in the future.

Remediate Liquid ' _— . . — L

100 D Area 100-DR-1 Waste Site - UPR-100- | 1.03.02.02.04.05 | hemediate Liquid Waste Site - Undocumented Solid Waste Site | \C Planning activities currently ongoing; wil be

D-5 UPR-100-D-5 required in the future.
NR. Remediate Liquid Remediate Liquid Waste Site - . No planning activities currently ongoing; will be

100 D Area 100-DR-2 Waste Site - 116-DR-3 1.03.02.03.04.01 116-DR-3 Storage Basin Trench required in the future.

Waste Site Remediation
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100 D Area 100-DR-1 Remediate Waste Site - 1.03.02.02.05.01 | Remediate Waste Site - 100-D-2 Solid Waste Site (I_lead Sheeting) No planning aCtIV.I'[IeS lcurrently ongoing; will be
100-D-2 Foundation required in the future.
Remediate Waste Site - ) . . . No planning activities currently ongoing; will be
100 D Area 100-DR-1 1.03.02.02.05.02 | Remediate Waste Site - 100-D-3 Solid Waste Burial Ground L
100-D-3 required in the future.
NR. Remediate Waste Site - ) . N Solid Waste Burial Ground (Vertical | No planning activities currently ongoing; will be
100 D Area 100-DR-1 100-D-42 1.03.02.02.05.03 | Remediate Waste Site - 100-D-42 Safety Rod Thimble Site) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - 100-D-60 - No planning activities currently ongoing; will be
100D Area 100-DR-1 100-D-60 (Bldg 190-DR)| 103:02:02:05:04 |~ 1t included with D4 190-DR) Underground Piping required in the future.
100 D Area 100-DR-1 Remediate Waste Site - 1.03.02.02.05.05 | Remediate Waste Site - 100-D-61 Utility Pole and E|xture Debris Piles | No planning aCtIV.I'[IeS lcurrently ongoing; will be
100-D-61 Dumping Area required in the future.
Remediate Waste Site - ) . No planning activities currently ongoing; will be
100 D Area 100-DR-1 1.03.02.02.05.06 | Remediate Waste Site - 116-D-5 Outfall Structure o
116-D-5 required in the future.
100 D Area 100-DR-1 Remediate Waste Site -| 4 o3 4 02.05.07 | Remediate Waste Site - 116-DR-5 Outfall Structure No planning activities currently ongoing; wil be
116-DR-5 required in the future.
75% complete. 4 subsites: 118-D-6:1 — closed,
Remediate Waste Site - ) . - no further action; 118-D-6:2&3 —closed per
100 D Area 100-DR-1 118-D-6 1.03.02.02.05.08 | Remediate Waste Site - 118-D-6 105-D Reactor Building external draft CVP 2005-00003: and 118-D-6:4
requires RTD. RL accepted on 9/13/05. - MD137
In the RFP as confirmatory sampling; sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-1 116-D-10 1.03.02.02.05.10 [116-D-10 Design and Remediation French Drain confirmatory sampling site scope - Deletions
ltem MD 172). RL accepted on 9/19/05. -
MAO059
In the RFP as confirmatory sampling; sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-1 130-D-1 1.03.02.02.05.11 | 130-D-1 Design and Remediation Gasoline Storage Tank confirmatory sampling site scope - Deletions
Iltem MD 174). RL accepted on 9/19/05. -
MA061
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In the RFP as confirmatory sampling: sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-1 628-3 1.03.02.02.05.12 | 628-3 Design and Remediation Burn Pit confirmatory sampling site scope - Deletions
Iltem MD 176). RL accepted on 9/19/05. -
MA063
Remediate Waste Site - ' . . — This was not in the RFP - Added per Contract
100 D Area 100-DR-1 1607-D2:2 1.03.02.02.05.13 | Remediate Waste Site 1607-D2:2 100 DR Area Tile Field Mod M007. - MA038
In the RFP as confirmatory sampling; sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-1 100-D-30 1.03.02.02.05.14 [100-D-30 Design and Remediation Unplanned Release confirmatory sampling site scope - Deletions
Item MD 171). RL accepted on 9/19/05. -
MAO058
Remediate Waste Site - . NV Only subsites 100-D-50:4 and 100-D-50:8 are
100 D Area 100-DR-1 100-D-50:4 and 100-D- | 1.08.02.02.05.15 10?3552 L;:geé%ﬁ‘;ré?aﬁg":”g Underground p'p'gg’ includes 100-D- . ygitions at this time, added as remediation
50:8 9 waste sites. RL accepted 9/19/05. - MAO64A
.. Remediate Waste Site - 100 DDR Underground Piping Underground piping, includes 100-D- |Also, Site 100-D-31 is a remediation waste site.
100 D Area 100-DR-1 100-D-31 1.03.02.02.05.16 Design and Remediation 31 RL accepted 9/19/05. - MA064B
100 D Area 100-DR-1 Remed'?tzes\_’l\;e_‘;te Site -1 4 03.02.02.05.17 128-D-2 Bumn Pit Area 128-D-2 Bumn Pit Area REA 064
NR. Remediate Waste Site - 100-D-66 1904-DR Spillway, 116- [ 100-D-66 1904-DR Spillway, 116-DR-5
100 D Area 100-DR-1 100-D-66 1.03.02.02.05.18 DR-5 Outfall Outfall REA 070
100 D Area 100-DR-1 Remed'?;e;_’l\;e_‘fte S -1 1 03.02.02.05.19 | Remediate Waste Site - 132-D-1 132-D-1 REA 098
100 D Area 100-DR-1 Remediate Was.te Site - 1.03.02.02.05.20 100—D—5Q:6 183—DR Clearwell 100—D—5Q:6 183—DR Clearwell REA 070
100-D-50:6 Pipelines Pipelines
100 D Area 100-DR-1 Remediate Waste Site - 1.03.02.02.05.21 100-D-7 Undocumented Solid 100-D-7 Undocum_ented Solid Waste REA 070
100-D-7 Waste Site Site
100 D Area 100-DR-1 Remediate Waste Site -| 4 3 5 05 05,0 | Remediate Waste Site -100-D- | o it Waste Site - 100-D-50:2 REA 047
100-D-50:2 50:2
100 D Area 100-DR-1 Remediate Was.te Site - 1.03.02.02.05.23 100-D-50:7 183 D.R Headhouse | 100-D-50:7 183 D_R Headhouse Floor REA 064
100-D-50:7 Floor Drain Drain
100 D Area 100-DR-1 Remed'?toeo\_’l\;e_‘;te S -1 4 03.02.02.05.24 | Remediate Waste Site - 100-D-8 100-D-8 REA 098
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. Remediate Waste Site - 100-D-65 1904-D Spillway, 116-D-| 100-D-65 1904-D Spillway, 116-D-5
100 D Area 100-DR-1 100-D-65 1.03.02.02.05.25 5 Outfall Spillway Outfall Spillway REA 070
100 D Area 100-DR-1 Remed'?;%;"_’g?e Site -1 4 13.02.02.05.26 1607-D5 Septic System 1607-D5 Septic System REA 070
100 D Area 100-DR-1 | Remediate Waste Site -| 4 5 5 0 g5 27 | Femediate Waste Site -100-D- | goiate Waste Site - 100-D-50:3 REA 047
100-D-50:3 50:3
Remediate Waste Site - 100-D-50:9 1607-DR3 Sanitary | 100-D-50:9 1607-DR3 Sanitary Sewer
100 D Area 100-DR-1 100-D-50:9 1.03.02.02.05.28 Sewer Pipelines Pipelines REA 064
100 D Area 100-DR-2 Remediate Waste Site - 1.03.02.03.05.01 | Remediate Waste Site - 100-D-58 100 DR Area On-Site Sewage No planning aCtIV.I'[IeS lcurrently ongoing; will be
100-D-58 System required in the future.
100 D Area 100-DR2  |emediate Waste Site -| 4 45 0 03.05.02 | Remediate Waste Site - 116-D-8 Cask Storage Pad No planning activities currently ongoing; will be
116-D-8 required in the future.
In the RFP as confirmatory sampling; sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-2 100-D-15 1.03.02.03.05.04 |100-D-15 Design and Remediation Dumping Area confirmatory sampling site scope - Deletions
Iltem MD 170). RL accepted on 9/19/05. -
MA057
In the RFP as confirmatory sampling; sampling
. o R, . complete and remediation required. (Delete
100 D Area 100-DR-2 ?fgjgglitg Waste Site 1.03.02.03.05.05 116 I?:{F;;Oedl?;atsi;g:]n and Fuel Storage Discharge Pond confirmatory sampling site scope - Deletions
Iltem MD 173). RL accepted on 9/19/05. -
MAO060
In the RFP as confirmatory sampling; sampling
Remediate Waste Site - complete and remediation required. (Delete
100 D Area 100-DR-2 600-30 1.03.02.03.05.06 | 600-30 Design and Remediation Dumping Area confirmatory sampling site scope - Deletions
Iltem MD175). RL accepted on 9/19/05. -
MA062
In RFP as confirmatory sampling; sampling
Remediate Waste Site - 100 D-28:1 Remediation Waste . . complete and remediation required on 100-D-
100 D Area 100-DR-2 100-D-28:1 1.03.02.03.05.07 Site Septic Tank System/Sewage Disposal 28:1. (Related to Deletions ltem MD79). AL
accepted on 9/19/05. - MA148
Remediate Waste Site - Add Remediate waste site. RL accepted on
100 D Area 100-DR-2 100-D-13 1.03.02.03.05.08 | Remediate Waste Site 100-D-13 | Septic Tank System/Sewage Disposal |9/19/05. (was MD126a from delete sheet). -
MA151
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Remediate Waste Site - . . A Add Remediate waste site. RL accepted on
100 D Area 100-DR-2 116-DR-8 1.03.02.03.05.09 | Remediate Waste Site 116-DR-8 Seal Pit Crib 9/19/05. (was 130a from delete sheet). - MA152
100 D Area 100DR2 | Remediae Waste St | 4 05.02.08.05.10 | Remediate Waste Site - 100-D-14|  Remediate Waste Site - 100-D-14 REA 047
100 D Area 100DR2  |femedateWaste Ste - 4 o500 03.05.12 | 1607-D1 Septic System 1607-D1 Septic System REA 070
Burial Ground Remediation
100 D Area 100-DR-1 Remediate Burial 1.03.02.02.06.01 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning act|vl|t|eslcurrently ongoing; will be
Ground - 100-D-32 32 required in the future.
100 D Area 100-DR-1 Remediate Burial 1.03.02.02.06.02 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning actlvlltleslcurrently ongoing; will be
Ground - 100-D-33 33 required in the future.
100 D Area 100-DR-1 Remediate Burial 1.03.02.02.06.03 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning act|vl|t|eslcurrently ongoing; will be
Ground - 100-D-35 35 required in the future.
100 D Area 100-DR-1 Remediate Burial 1.03.02.02.06.04 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning actlvlltleslcurrently ongoing; will be
Ground - 100-D-41 41 required in the future.
NR. Remediate Burial Remediate Burial Ground - 100-D-| Solid Waste Burial Ground (Vertical | No planning activities currently ongoing; will be
100 D Area 100-DR-1 Ground - 100-D-45 1.03.02.02.06.05 45 Safety Rod Thimble Site) required in the future.
Changes required in planning and excavation
. . . . activities as a result of the PAAA corrective
100 D Area 100-DR-1 greona‘s;"f‘tfzif‘gi 1.03.02.02.06.06 |emediate B”"a'ZG“’””d “126D-1 oal Pit (Inert/Demolition Landfill)  [action plan. - MAO71. However subsequent to
the initial MA, it was determined that there was
no potential for SNF at this burial ground.
100 D Area 100-DR-2 Remediate Burial 1.03.02.03.06.01 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning actlvlltleslcurrently ongoing; will be
Ground - 100-D-40 40 required in the future.
NR. Remediate Burial Remediate Burial Ground - 100-D-|  Solid Waste Burial Ground (Vertical | No planning activities currently ongoing; will be
100 D Area 100-DR-2 Ground - 100-D-43 | '+03-02:03.06.02 43 Safety Rod Thimble Site) required in the future.
100 D Area 100-DR-2 Remediate Burial 1.03.02.03.06.03 Remediate Burial Ground - 100-D- Solid Waste Burial Ground No planning actlvlltleslcurrently ongoing; will be
Ground - 100-D-47 47 required in the future.
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Remediate Burial Remediate Burial Ground - 118-D- luzizes FEGIUIAEE U gl S0 - Cay el
100 D Area 100-DR-2 Ground - 118-D-1 1.03.02.03.06.04 1 Burial Ground #1 activities as a result of the PAAA corrective
action plan. - MA068
. . ' . ) . Changes required in planning and excavation
100 D Area 100-DR-2 g?gjig?ﬁi?gz 1.03.02.03.06.05 Remediate Bur|a|2Ground 118D Burial Ground #2 activities as a result of the PAAA corrective
action plan. - MA069
. ) ' . . . Changes required in planning and excavation
100 D Area 100-DR-2 g?gjig?ﬁi?gi 1.03.02.03.06.06 Remediate Burla:|3Ground 118D Burial Ground #3 activities as a result of the PAAA corrective
action plan. - MA070
. . ' . . . Changes required in planning and excavation
100 D Area 100-DR-2 g?gjig?ﬁi?gi 1.03.02.03.06.07 Remediate BurlaLGround 118D Solid Waste Burial Ground activities as a result of the PAAA corrective
action plan. - MA072
. ) ' . . . Changes required in planning and excavation
100 D Area 100-DR-2 g?gjig?ﬁi?gi 1.03.02.03.06.08 Remediate BurlaISGround 118D Solid Waste Burial Ground activities as a result of the PAAA corrective
action plan. - MA073
Changes required in planning and excavation
. . . . activities as a result of the PAAA corrective
100 D Area 100-DR-2 GF:U’“neddﬁ?:g:_u 1.03.02.03.06.09 | Temediate B“D"F?_' f“’“”d - 18- Gas Loop Burial Ground action plan. - MAQ74. Subsequent to the initial
MA, it was determined that there was no
potential for SNF at this burial ground.
NR. Remediate Burial Remediate Burial Ground - 126- Clearwell Tank Pit (Inert/Demolition | No planning activities currently ongoing; will be
100 D Area 100-DR-2 Ground - 126-DR-1 | 1:03:02:03.06.10 DR-1 Landfill) required in the future.

Fid. Rem.-100 D Non Site Specific Support

FId. Rem.-100 D Non
Site Specific Support

1.03.02.75.25.01/1
.03.02.75.28.01

Fid. Rem.-100 D Non Site Specific
Support

Non Site Specific Support

Also now includes REA 041, REA 025, ARRA,
REA 064, 047
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D" - Buildings
100 D Area D4 Building - 151D | 1.01.01.02.07.01 D4 Building - 151D Primary Substation No planning activities currently ongoing; will be
required in the future.
D4 Building - 190DR . . . . o .
) D4 Building - 190DR (includes ) Partial deletion, demobilization remains. RL
100 D Area (See AIsoe\é\)IS 100-D: 1.01.01.02.07.04 Waste Site 100-D-60) Main Pump house accepted on 9/13/05. - MDO05
100 D Area D4 Building - MO-200 | 1.01.01.02.07.05 D4 Building - MO-200 Mobile Office - SE of 105D No planning activities currently ongoing; will be
required in the future.
100 D Area D4 Building - MO-374 | 1.01.01.02.07.06 D4 Building - MO-374 Mobile Office ) LA AL CVC L gl ST Lo
required in the future.
100 D Area D4 Building - MO-422 | 1.01.01.02.07.07 D4 Building - MO-422 Mobile Office - Field Trailer at 100DR | O Panning activities currently ongoing; will be
required in the future.
100 D Area D4 Building - MO-561 | 1.01.01.02.07.08 D4 Building - MO-561 Mobile Office - on .D Avenue (N end of | No planning actlvlltleslcurrently ongoing; will be
site) required in the future.
100 D Area D4 Building - MO-718 | 1.01.01.02.07.09 D4 Building - MO-718 Mobile Office - S of 105D ) LA AL CVAC ) gl ST L2
required in the future.
100 D Area D4 Building - MO-829 | 1.01.01.02.07.10 D4 Building - MO-829 Mobile Office - at 190DR ) LR AL CVCI ) gl ST L2
required in the future.
100 D Area D4 Building - MO-889 | 1.01.01.02.07.11 D4 Building - MO-889 Mobile Office - Change Trailer SE of | No planning aCtIV.I'[IeS lcurrently ongoing; will be
105D required in the future.
100 D Area D4 Building - MO-929 | 1.01.01.02.07.12 D4 Building - MO-929 Mobile Office E of 151D No planning activities currently ongoing; will be
required in the future.
100 D Area D4 Building - MO-999 | 1.01.01.02.07.13 D4 Building - MO-999 Mobile Office - Field Trailer, Pipeyard | \© Pianning activities currently ongoing; will be
required in the future.
100 D Area D4 Building - MO-980 | 1.01.01.02.07.14 D4 Building - MO-980 Mobile Office SW of D Rx This was not in RFP - Added per Contract Mod
MO007. - MA0OO1
100 D Area D4 Building - 183D 1.01.01.02.07.15 D4 Building - 183D D4 Building - 183D REA 056
4 A TRoE
D" - Remaining Facilities
100 D Area D4 1902D Water Tower | 1.01.01.02.08.01 D4 1902D Water Tower Water Tower REA 052
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TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b
OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

D* - Retention Basins

D4 Retention Basin -

No planning activities currently ongoing; will be

100 D Area 1606D 1.01.01.02.10.01 D4 Retention Basin - 1606D Settling Tanks required in the future.
100 D Area D4 Retention Basin - 1.01.01.02.10.02 D4 Retention Basin - 188D Ash Disposal Basin No planning aCtIV.ItIeS .currently ongoing; will be
188D required in the future.
100 D Area D4 Retention Basin - 1.01.01.02.10.03 D4 Retention Basin - 1904D Outfall Structure/Process Sewers No planning aCtIV.I'[IeS lcurrently ongoing; will be
1904D Discharge Chamber required in the future.
100 F Area

100 F Area Design

100 F Area

Fid. Rem.-100 F Area

1.03.03.04.01.01

Design

Design

Additional design scope associated with new
remediation sites: ltems # 38-42, 44-46, 56-67,

Area Design

Design 94-95, 97-98, 147, 151-152 and 155-158. RL
accepted 9/13/05 and 9/19/05. - MA169.
100 F Area ARRA Fid. Rem.-100 F 1.03.03.04.02.01 Design Design ARRA Phase 2 and 3

Confirmatory Sampling Sites

100 F Area 100-FR-1

Confirmatory Sampling

1.03.03.01.03.05

Confirmatory Sampling Site - 100-

Sanitary Sewer System

In the RFP as confirmatory sampling; was not in
the RFP as a remediation site; but is included in
a recently awarded ERC subcontract,

Site - 100-F-31 F-31 remediation ongoing (backfill and revegetation
to go) - MI038
In the RFP as confirmatory sampling; was not
Confirmatory Samplin Confirmatory Sampling Site - 100- [ FIAP £5.6 rEeelEon Sits bl el e
100 F Area 100-FR-1 . Y piing 1.03.03.01.03.06 Y piing 146-F Aquatic Biology Fish Ponds |in an recently awarded ERC subcontract,

Site - 100-F-33 F-33 . . .
remediation ongoing (loadout, backfill, and
revegetation to go) - MI039
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In the RFP as confirmatory sampling; was not
. . . . . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Confirmatory Sampling | 4 3 o3 01 03.0g | CONfirMatory Sampling Site - 100- 108-F Chemical Pump in an recently awarded ERC subcontract,
Site - 100-F-36 F-36 house/Biological Laboratory - . )
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI040
In the RFP as confirmatory sampling; was not
. . . . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Confg?eafﬂzsgp“”g 1.03.03.01.03.14 | COnfirmatory ST:’T‘Z'O"”Q Site - 126- 183-F Clearwells in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI041
In the RFP as confirmatory sampling; was not
. . . . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Confgir?eaf‘:rg:ﬁgp“”g 1.03.03.01.03.15 | Confirmatory ST:’T‘Z'O"”Q Site - 128- 100-F Burn Pit in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI042
In the RFP as confirmatory sampling; was not
Confirmatory Samplin Confirmatory Sampling Site - 132- 0 [+17 £ & e il Siiss 2t 5 el
100 F Area 100-FR-1 citoaort 9 | 1.08.03.01.03.16 ySTmene Chronic Feeding Barn in an recently awarded ERC subcontract,
remediation ongoing (loadout, backfill, and
revegetation to go) - MI043
In the RFP as confirmatory sampling; was not
) ) ) ) . ) ) in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Conflgtz;t(-):yffgplmg 1.03.03.01.03.17 Confirmatory Sagplmg Site - 141-|  Large Ammzl_{?ar;;:;j Biology Lab in an recently awarded ERC subcontract,
9 remediation ongoing (loadout, backfill, and
revegetation to go) - MI044
In the RFP as confirmatory sampling; was not
. . ] . . in the RFP as a remediation site; but is included
100 F Area 100-FR-2 Conﬂsfirt‘:aa_t‘:rg;e_‘;p“”g 1.03.03.01.03.1g |Confirmatory Sagp"”g Site - 1607 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI045
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In the RFP as confirmatory sampling; was not
. . ] . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Conﬂsfirt‘:aa_t‘:rg;e_‘;‘?’p“”g 1.03.03.01.03.19 |CoNfirmatory Salr:‘;p"”g Site - 1607 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI046
In the RFP as confirmatory sampling; was not
. . ] . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Conﬂsfirt‘:aa_t‘:rg;e_‘gf“”g 1.03.03.01.03.20 |CoNfirmatory Salr:‘:‘p"”g Site - 1607 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI047
In the RFP as confirmatory sampling; was not
) ) ) . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Conﬂsfirt‘:aa_t‘:rg;fgp“”g 1.03.03.01.03.21 |Confirmatory Salr:‘;p"”g Site - 1607 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI048
In the RFP as confirmatory sampling; was not
) ) ) . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Conﬂsfirt‘:aa_t‘:rg;e_‘;p“”g 1.03.03.01.03.22 |Confirmatory Salr:‘;p"”g Site - 1607 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI049
In the RFP as confirmatory sampling; was not
. . . . . in the RFP as a remediation site; but is included
100 F Area 100-FR-1 CO”f'th“_’?'ss;_”F“p“”g 1.03.03.01.03.23 | Confirmatory Sa’;‘p"”g Site - 182- Reservoir in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI050
) ) ) . ) ) ) This was not in the RFP and is included in an
100 F Area 100-FR-1 Conflrmatory Sampling 1.03.03.01.03.24 100-F-42 Conﬂrmatory Sampling Spillway Associated with 116-F-8 ERC subooniract that was recently awarded -
Site - 100-F-42 Site Outfall MI036
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) ) ) ' ) ) . This was not in the RFP and is included in an
100 F Area 100-FR-1 Confirmatory Sampling | 4 3 43 01 03,05 | 100-F-43 Confirmatory Sampling | - Spillway Associated with 116-F-16  \ppis o ipoontract that was recently awarded -
Site - 100-F-43 Site Outfall MI037
Confirmatory Sampling ) ) .
o = Confirmatory Sampling Site - 100- ) . )
100 F Area 100-FR-1  Site- 100844, |4 4303.01.03.26 | F-44, Miscellaneous Pipelines - REA-008 Rev 1: 100°F Area REA008 R1
Miscellaneous Pipelines Sewers Confirmatory Orphan Sites
- Sewers
Confirmatory Sampling ) ) . .
100 F Area 100-FR-1 | Site - 100-F-41, Service | 1.03.03.01.03.27 | Confimatory Sampling Site - 100- REA-008 Rev 1: 100-F Area REA008 R
L F-41, Service Water Pipelines Confirmatory Orphan Sites
Water Pipelines
Confirmatory Sampling Confirmatory Sampling Site - 100- ) . )
100 F Area 100-FR-1 Site - 100-F-45, Buried | 1.03.03.01.03.28 |  F-45, Buried River Effluent Féi’:ﬁ?gigf" (1)} fansﬁ;ia REA008 R1
River Effluent Pipelines Pipelines y©re
Confirmatory Sampling ) ) .
w = . Confirmatory Sampling Site - 100- ] . .
100 F Area 100-FR-1 Site - 100-F-48, 119-F | | 5 13 01.03.29 |F-46, 119-F Stack Samplg Bidg Fr REA-008 Rev 1:100-F Area REA008 R1
Stack Samplg Bldg Fr Drain Confirmatory Orphan Sites
Drain
Confirmatory Sampling ) ) .
o e 3 Confirmatory Sampling Site - 100- ) . )
100 F Area 100-FR-1 Site - 100-F-55, 1607-F | 4 13 43.01.03.30 | F-55, 1607-F Contaminated Ash REA-008 Rev 1: 100-F Area REA008 R1
Contaminated Ash Laver Confirmatory Orphan Sites
Layer Y
Confirmatory Sampling ) ) . ) ) . )
100 F Area 100-FR-1 Site - 100-F-47, 151-F | 1.03.03.01.03.31 | Confirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
; F-47, 151-F Substation Confirmatory Orphan Sites
Substation
Confirmatory Sampling ) ) L . ] . .
100 F Area 100-FR-1 Site - 100-F-48, 184-F | 1.03.03.01.03.33 | Confirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
Coal Pit Debris F-48, 184-F Coal Pit Debris Confirmatory Orphan Sites
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Confirmatory Sampling ) ) .
i e ) Confirmatory Sampling Site - 100- ) . )
100 F Area 100-FR-1 Site - 100-F-49, 1716-F | | 15 13 01.03.35 |F-49, 1716-F Maintenance Garage REA-008 Rev 1: 100-F Area REAQ08 R1
Maintenance Garage Lub Pit Confirmatory Orphan Sites
Lub Pit
Confirmatory Sampling ) ) L . ] . .
100 F Area 100-FR-1 Site - 100-F-50, 100-F | 1.03.03.01.03.3 | Sonfirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R
- . F-50, 100-F Railroad French Drain Confirmatory Orphan Sites
Railroad French Drain
Confirmatory Sampling ) ) . ) ) . )
100 F Area 100-FR-1 Site - 100-F-51, 146-F | 1.03.03.01.03.37 | Confirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
. ) F-51, 146-F Fish Laboratory Soil Confirmatory Orphan Sites
Fish Laboratory Soil
Confirmatory Sampling ) ) .
L e } Confirmatory Sampling Site - 100- ] . .
100 F Area 100-FR-1 Site - 100-F-52, 146-FR | 4 13 43 01.03.38 | F-52, 146-FR Radioecology/Aqua REA-008 Rev 1: 100-F Area REA008 R
Radioecology/Aqua Lab Lab Soil Confirmatory Orphan Sites
Soil
Confirmatory Sampling ) ) . ) ) . )
100 F Area 100-FR-1 Site - 100-F-53, 108-F | 1.03.03.01.03.39 | COnfirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
) F-53, 108-F Septic System Confirmatory Orphan Sites
Septic System
Confirmatory Sampling ) ) L . ] . .
100 F Area 100-FR-1 Site - 100-F-54, 190-F | 1.03.03.01.03.49 | Sonfirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
) F-54, 190-F Animal Farm Pastures Confirmatory Orphan Sites
Animal Farm Pastures
Confirmatory Sampling ) ) - . ) . )
100 F Area 100-FR-1 Site - 100-F-56, 100-F | 1.03.03.01.03.41 | Confirmatory Sampling Site - 100 REA-008 Rev 1: 100-F Area REA008 R1
. . F-56, 100-F Surface Debris/Stains Confirmatory Orphan Sites
Surface Debris/Stains
Confirmatory Sampling ) ) .
e e . Confirmatory Sampling Site - 100- ] . .
100 F Area 100-FR-1 Site - 100-F-57, 190-F | | 15 13 01 03.42 | F-57, 190-F Proc Water Pump REA-008 Rev 1:100-F Area REA008 R1
Proc Water Pump Hse Hse Debris Confirmatory Orphan Sites
Debris
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Site - 100-F-60

F-6

Sampling Site - 100-F-60
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100 F Area Confirmatory Sampling 1.03.03.01.04.01 ConflrmatorySamglmg Site - 100- ARRA Phase 3 - Confirmatory ARRA Phase 3

Liquid Waste Site Remediation

Remediate Liquid

Remediate Liquid Waste Site -

100-F Water Treatment Facility

No planning activities currently ongoing; will be

100F Area 100-FR-1 Waste Site - 100-F-26 | |03:03-02:04.01 100-F-26 Underground Pipelines required in the future.
Waste Site Remediation
100 F Area 100-FR-1 Remediate Waste Site - 1.03.03.02.05.02 | Remediate Waste Site - 100-F-38 | Yellow Stained Soil Near Hydrant F-2 B IR act|vl|t|es lcurrently ongoing; will be
100-F-38 required in the future.
100 F Area 100-FR-1  |Remediate Waste Site -| 4 5 43 05 05.03 | Remediate Waste Site - 116-F-16 PNNL Outfall No planning activities currently ongoing; will be
116-F-16 required in the future.
Remediate Waste Site - ' . . . L
100 F Area 100-FR-1 | 116-F-8 (inc WS 100-F- | 1.03.03.02.05.04 | Remediate Waste Site - 116-F-8 1904-F Outfall Structure No planning activities currently ongoing; will be
39) (includes Waste Site 100-F-39) required in the future.
Remediate Waste Site - Remediate Waste Site - 100-F-39 No planning activities currently ongoing: will be
100 F Area 100-FR-1 100-F-39 (included in | 1.03.03.02.05.04 (Costs included in Remediate 1904-F Outfall Structure P 9 S . fui,ureg 9:
116-F-8) Waste Site 116-F-8) q ’
Reactor FSB Contaminated Excavation of Side
Remediate Waste Site - Slopes deferred to RA. Not in the RFP. 4
100 F Area 100-FR-1 1.03.03.02.05.05 | Remediate Waste Site - 118-F-8 105-F Reactor Building subsites. 3 are complete. 4th site (soil)
118-F-8 : :
requires RA and is not started. RL accepted on
9/13/05. - MA094
100 F Area 100FR1 | Remediate Waste Site | 4 3 43 05 05.06 | 126-F-1 Remediation Waste Site 184-F Powerhouse Ash Pit | 1S Was notin the RFP, butis included in an

126-F-1

recently awarded ERC subcontract - MI034
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Remediate Waste Site - This was not in the RFP, but is included in an
100 F Area 100-FR-1 116-F-15 1.03.03.02.05.07 | 116-F-15 Remediation Waste Site 108-F Radiation Crib recently awarded ERC subcontract (excavation,
loadout, backfill, and revegetation to go) - MI035
In the RFP as confirmatory sampling; was not
Remediate Waste Site - in the RFP as a remediation site; but is included
100 F Area 100-FR-1 100-F-31 1.03.03.02.05.08 |100-F-31 Design and Remediation Sanitary Sewer System in an recently awarded ERC subcontract,
remediation ongoing (backfill, closeout sampling
and revegetation to go) - MI038
In the RFP as confirmatory sampling; was not
Remediate Waste Site - in the RFP as a remediation site; but is included
100 F Area 100-FR-1 100-F-33 1.03.03.02.05.09 |100-F-33 Design and Remediation| 146-F Aquatic Biology Fish Ponds  |in an recently awarded ERC subcontract,
remediation ongoing (loadout, backfill, and
revegetation to go) - MI039
In the RFP as confirmatory sampling; was not
' . ) ) ) in the RFP as a remediation site; but is included
100 F Area 100-FR-1 Remediate Waste Site - 1.03.03.02.05.10 |100-F-36 Design and Remediation 108 Chemical Pump House/Biological in an recently awarded ERC subcontract,
100-F-36 Laboratory o . .
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI040
This was not in the RFP - Added per Contract
Mod MO007. In the RFP as confirmatory
Remediate Waste Site - ) - sampling; was not in the RFP as a remediation
100 F Area 100-FR-1 126-F-2 1.03.03.02.05.11 | 126-F-2 Design and Remediation 183-F Clearwells site; but is included in an recently awarded ERC
subcontract, remediation ongoing (excavation,
loadout, backfill, and revegetation to go) - MI041
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TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 F Area

100-FR-1

Remediate Waste Site -
128-F-2

1.03.03.02.05.12

128-F-2 Design and Remediation

100-F Burn Pit

This was not in the RFP - Added per Contract
Mod MO007. In the RFP as confirmatory
sampling; was not in the RFP as a remediation
site; but is included in an recently awarded ERC
subcontract, remediation ongoing (excavation,
loadout, backfill, and revegetation to go) - MI042

100 F Area

100-FR-1

Remediate Waste Site -
132-F-1

1.03.03.02.05.13

132-F-1 Design and Remediation

Chronic Feeding Barn

This was not in the RFP. RL accepted on
9/19/05. (No budget needed). In the RFP as
confirmatory sampling; was not in the RFP as a
remediation site; but is included in an recently
awarded ERC subcontract, remediation ongoing
(loadout, backfill, and revegetation to go) -
MI043

100 F Area

100-FR-1

Remediate Waste Site -
141-C

1.03.03.02.05.14

141-C Design and Remediation

Large Animal Barn and Biology Lab —
Hog Barn

This was not in the RFP. RL accepted on
9/19/05.In the RFP as confirmatory sampling;
was not in the RFP as a remediation site; but is
included in an recently awarded ERC
subcontract, remediation ongoing (loadout,
backfill, and revegetation to go) - MI044

100 F Area

100-FR-1

Remediate Waste Site -
1607-F3

1.03.03.02.05.15

1607-F3 Design and Remediation

Septic Tank System

In the RFP as confirmatory sampling; was not
in the RFP as a remediation site; but is included
in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI046

100 F Area

100-FR-1

Remediate Waste Site -
1607-F4

1.03.03.02.05.16

1607-F4 Design and Remediation

Septic Tank System

In the RFP as confirmatory sampling; was not
in the RFP as a remediation site; but is included
in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI047
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In the RFP as confirmatory sampling; was not
Remediate Waste Site - in the RFP as a remediation site; but is included
100 F Area 100-FR-1 1607-F5 1.03.03.02.05.17 | 1607-F5 Design and Remediation Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI048
In the RFP as confirmatory sampling; was not
Remediate Waste Site - in the RFP as a remediation site; but is included
100 F Area 100-FR-1 1607-F7 1.03.03.02.05.18 | 1607-F7 Design and Remediation Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI049
In the RFP as confirmatory sampling; was not
in the RFP as a remediation site; but is included
100 F Area 100-FR.1 | Remediate Waste Site -1 4 3 03.02.05.19 | 182-F Design and Remediation Reservoir 10 S EVTELES 370 Ul Tt
182-F remediation ongoing (loadout, backfill, and
revegetation to go) - MI050; Also now includes
REA 103
Remediate Waste Site - Remediate Waste Site - 100-F- . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-26:4 1.03.03.02.05.20 264 100-F-26:4 Also see WBS 1.03.03.02.07.01
Remediate Waste Site - Remediate Waste Site - 100-F- . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-26:7 1.03.03.02.05.21 26:7 100-F-26:7 Also see WBS 1.03.03.02.07.02
Remediate Waste Site - Remediate Waste Site - 100-F- . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-44:8 1.03.03.02.05.22 448 100-F-44:8 Also see WBS 1.03.03.02.07.03
Remediate Waste Site - Remediate Waste Site - 100-F- . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-449 1.03.03.02.05.23 44:9 100-F-44:9 Also see WBS 1.03.03.02.07.04
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-45 1.03.03.02.05.24 | Remediate Waste Site - 100-F-45 100-F-45 Also see WBS 1.03.03.02.07.05
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Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-47 1.03.03.02.05.25 | Remediate Waste Site - 100-F-47 100-F-47 Also see WBS 1.03.03.02.07.06
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-48 1.03.03.02.05.26 | Remediate Waste Site - 100-F-48 100-F-48 Also see WBS 1.03.03.02.07.07
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-49 1.03.03.02.05.27 | Remediate Waste Site - 100-F-49 100-F-49 Also see WBS 1.03.03.02.07.08
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-51 1.03.03.02.05.28 | Remediate Waste Site - 100-F-51 100-F-51 Also see WBS 1.03.03.02.07.09
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-55 1.03.03.02.05.29 | Remediate Waste Site - 100-F-55 100-F-55 Also see WBS 1.03.03.02.07.10
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-56 1.03.03.02.05.30 | Remediate Waste Site - 100-F-56 100-F-56 Also see WBS 1.03.03.02.07.11
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-57 1.03.03.02.05.31 | Remediate Waste Site - 100-F-57 100-F-57 Also see WBS 1.03.03.02.07.12
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-58 1.03.03.02.05.32 | Remediate Waste Site - 100-F-58 100-F-58 Also see WBS 1.03.03.02.07.13
Remediate Waste Site - . . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-8 1.03.03.02.05.33 | Remediate Waste Site - 100-F-8 100-F-8 Also see WBS 1.03.03.02.07.14
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-60 1.03.03.02.05.34 | Remediate Waste Site - 100-F-60 100-F-60 Also see WBS 1.03.03.02.07.15
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-61 1.03.03.02.05.35 | Remediate Waste Site - 100-F-61 100-F-61 Also see WBS 1.03.03.02.07.16
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Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-62 1.03.03.02.05.36 | Remediate Waste Site - 100-F-62 100-F-62 Also see WBS 1.03.03.02.07.17
Remediate Waste Site - ' . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 100-F-63 1.03.03.02.05.37 | Remediate Waste Site - 100-F-63 100-F-63 Also see WBS 1.03.03.02.07.18
100 F Area 100-FR2 | Remediate Waste Site -\ 4 53 03 03.05.01 | Remediate Waste Site - 120-F-1 Glass Dump No planning activities currently ongoing; will be
120-F-1 required in the future.
100 F Area 100FRp  |Remediate Waste Site | 4 3 43 03 05.02 | Remediate Waste Site - 128-F-3 PNNL Burn Pit No planning activities currently ongoing; wil be
128-F-3 required in the future.
In the RFP as confirmatory sampling; was not
Remediate Waste Site - in the RFP as a remediation site; but is included
100 F Area 100-FR-2 1607-F1 1.03.03.03.05.03 | Remediate Waste Site - 1607-F1 Septic Tank System in an recently awarded ERC subcontract,
remediation ongoing (excavation, loadout,
backfill, and revegetation to go) - MI045
Remediate Waste Site - ) . REA103. Split scope between ARRA/Base.
100 F Area 100-FR-1 600-351 1.03.03.03.05.04 | Remediate Waste Site - 600-351 600-351 Also see WBS 1.03.03.02.07.19
Waste Site Remediation
Remediate Waste Site - Remediate Waste Site - 100-F- ’ . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-26-4 1.03.03.02.07.01 264 Remediate Waste Site - 100-F-26:4 ARRA/Base. Also see WBS 1.03.03.02.05.20
Remediate Waste Site - Remediate Waste Site - 100-F- ’ . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-26-7 1.03.03.02.07.02 267 Remediate Waste Site - 100-F-26:7 ARRA/Base. Also see WBS 1.03.03.02.05.21
Remediate Waste Site - Remediate Waste Site - 100-F- ’ . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-44-8 1.03.03.02.07.03 448 Remediate Waste Site - 100-F-44:8 ARRA/Base. Also see WBS 1.03.03.02.05.22
Remediate Waste Site - Remediate Waste Site - 100-F- ’ . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-44-9 1.03.03.02.07.04 449 Remediate Waste Site - 100-F-44:9 ARRA/Base. Also see WBS 1.03.03.02.05.23
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Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-45 1.03.03.02.07.05 | Remediate Waste Site - 100-F-45 Remediate Waste Site - 100-F-45 ARRA/Base. Also see WBS 1.03.03.02.05.24
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-47 1.03.03.02.07.06 | Remediate Waste Site - 100-F-47 Remediate Waste Site - 100-F-47 ARRA/Base. Also see WBS 1.03.03.02.05.25
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-48 1.03.03.02.07.07 | Remediate Waste Site - 100-F-48 Remediate Waste Site - 100-F-48 ARRA/Base. Also see WBS 1.03.03.02.05.26
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-49 1.03.03.02.07.08 | Remediate Waste Site - 100-F-49 Remediate Waste Site - 100-F-49 ARRA/Base. Also see WBS 1.03.03.02.05.27
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-51 1.03.03.02.07.09 | Remediate Waste Site - 100-F-51 Remediate Waste Site - 100-F-51 ARRA/Base. Also see WBS 1.03.03.02.05.28
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-55 1.03.03.02.07.10 | Remediate Waste Site - 100-F-55 Remediate Waste Site - 100-F-55 ARRA/Base. Also see WBS 1.03.03.02.05.29
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-56 1.03.03.02.07.11 | Remediate Waste Site - 100-F-56 Remediate Waste Site - 100-F-56 ARRA/Base. Also see WBS 1.03.03.02.05.30
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-57 1.03.03.02.07.12 | Remediate Waste Site - 100-F-57 Remediate Waste Site - 100-F-57 ARRA/Base. Also see WBS 1.03.03.02.05.31
Remediate Waste Site - ' . . . ARRA Phase 2. Split scope between
100 F Area 100-FR-1 100-F-58 1.03.03.02.07.13 | Remediate Waste Site - 100-F-58 Remediate Waste Site - 100-F-58 ARRA/Base. Also see WBS 1.03.03.02.05.32
Remediate Waste Site - . . ' . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 100-F-8 1.03.03.02.07.14 | Remediate Waste Site - 100-F-8 Remediate Waste Site - 100-F-8 ARRA/Base. Also see WBS 1.03.03.02.05.33
Remediate Waste Site - ' . . . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 100-F-60 1.03.03.02.07.15 | Remediate Waste Site - 100-F-60 Remediate Waste Site - 100-F-60 ARRA/Base. Also see WBS 1.03.03.02.05.34
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Remediate Waste Site - ' . . . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 100-F-61 1.03.03.02.07.16 | Remediate Waste Site - 100-F-61 Remediate Waste Site - 100-F-61 ARRA/Base. Also see WBS 1.03.03.02.05.35
Remediate Waste Site - ' . . . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 100-F-62 1.03.03.02.07.17 | Remediate Waste Site - 100-F-62 Remediate Waste Site - 100-F-62 ARRA/Base. Also see WBS 1.03.03.02.05.36
Remediate Waste Site - ' . . . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 100-F-63 1.03.03.02.07.18 | Remediate Waste Site - 100-F-63 Remediate Waste Site - 100-F-63 ARRA/Base. Also see WBS 1.03.03.02.05.37
Remediate Waste Site - ) . ) . ARRA Phase 3. Split scope between
100 F Area 100-FR-1 600-351 1.03.03.02.07.19 | Remediate Waste Site - 600-351 Remediate Waste Site - 600-351 ARRA/Base. Also see WBS 1.03.03.03.05.04
Burial Ground Remediation
100F Area tooFRe | emediate Burial 1 s 4g 03,0601 | Romediate Burial Ground - 100-F- PNNL Parallel Pis R e
) ’ ) ’ . - Changes required in planning and excavation
100 F Area 100-FR-2 gfg,ii“.ﬂtfggil 1.03.03.03.06.02 Remediate Bur|a1l Ground - 118-F Minor Construction Burial Ground #2 |activities as a result of the PAAA corrective
action plan. - MAQ75
) ’ ) ’ ) - Changes required in planning and excavation
100 F Area 100-FR-2 gﬁizlz_ﬂfgﬂg 1.03.03.03.06.03 Remediate Buna;Ground 1&-F Solid Waste Burial Ground #1 activities as a result of the PAAA corrective
action plan. - MA076
Changes required in planning and excavation
) ) ) ) activities as a result of the PAAA corrective
100 F Area 100-FR-2 gfgfjﬁi'fﬁi‘_‘g 1.03.03.03.06.04 | eMediate B“”aéGrO””d “M8F| Minor Gonstruction Burial Ground #1 [action plan. - MAQ77. Subsequent to the initial
MD, it was determined that there was no
potential for SNF at this burial ground.
Changes required in planning and excavation
) . ) . activities as a result of the PAAA corrective
100 F Area 100-FR-2 gfgfj‘f}i'fﬁi‘_‘gi 1.03.03.03.06.05 | emediate B“”a;GrO””d SHeE PNNL Sawdust Pit action plan. - MAO78. Subsequent to the initial
MD, it was determined that there was no
potential for SNF at this burial ground.
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Changes required in planning and excavation
) ) ) ) activities as a result of the PAAA corrective
100 F Area 100-FR-2 gfgfjﬁg'fﬁi‘_‘;ﬂ 1.03.03.03.06.06 | emediate B””aéGrO””d “M8F | pNNL Solid Waste Burial Ground  [action plan. - MA79. Subsequent to the initial
MD, it was determined that there was no
potential for SNF at this burial ground.
Remediate Burial Remediate Burial Ground - 118-F- CUEIEB R IIES [ el el CEoe e
100 F Area 100-FR-2 Ground - 118-F-7 1.03.03.03.06.07 7 100-F Misc. Hardware Storage Vault |activities as a result of the PAAA corrective
action plan. - MA080
Changes required in planning and excavation
) . ) . activities as a result of the PAAA corrective
100 F Area 100-FR-2 Remediate Burial | 4 3 53 53 06,08 | EMediate Burial Ground - 118-F- PNNL Radiation Site action plan. - MAO81. Subsequent to the initial

MD, it was determined that there was no
potential for SNF at this burial ground.

FId. Rem.-100 F Non Site Specific Support

Fld. Rem.-100 F Non
Site Specific Support

1.03.08.75.25.01/1
.03.08.75.26.01

Fld. Rem.-100 F Non Site Specific
Support

Non Site Specific Support

Also now includes ARRA

D* - Buildings

100 F Area D4 Building - 183F 1.01.01.03.07.01 D4 Building - 183F West Clearwell No planning activities currently ongoing; will be
required in the future.
100 F Area D4 Building - MO-417 | 1.01.01.03.07.02 D4 Building - MO-417 Mobile office at 100 F TN vl i UAP - ateta] et @i doe
M007. - MAO19
100 H Area

Design
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No planning activities currently ongoing; will be
required in the future. Additional design scope
Fid. Rem.-100 H Area Design - D, H, F & K Area ) ) - . associated with new remediation sites: ltems #
100 H Area 100-HR-2 Design 1.03.04.04.01.01 Remaining Sites Remedial Design for Remaining Sites 3842, 44-46, 56-67, 94-95, 97-98, 147, 151-152
and 155-158. RL accepted 9/13/05 and
9/19/05. - MA169.
. Design of 11 failed confirmatory sites
100 H Area 100-HR-2 Fid. Re’gé;ioﬂ HAra | 4 03.04.04.01.02 Design - H Area & the remediation activities for 4 failed REA 059
9 confirmatory waste sites
Remedial Design of seven 100-H area
100 H Area 100-HR-2 Fid. Rem.-100 H Area | 4 43 04 04.01.02 Design - H Area sites: 100-H-42, 100-H-43, 100-H-44, REA 062

100-H-46, 100-H-48, 100-H-51:2, and
100-H-52.

Confirmatory Sampling Sites

100 H Area 100-HR-2

Confirmatory Sampling

1.03.04.01.03.01

Confirmatory Sampling Site - 100-
H-28 (Costs included in

100 H - Misc. Piping

No planning activities currently ongoing; will be

Site - 100-H-28 Remediate Waste Site - 100-H required in the future.
Misc Piping)
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.02 Confirmatory Sampling Site - 100- French Drain D No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 100-H-10 H-10 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.03 Confirmatory Sampling Site - 100- Garage Fuel Tank Site No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 100-H-3 H-3 required in the future.
o Confirmatory Sampling Confirmatory Sampling Site - 100-| 1717-H Hot Shop, French Drain and | No planning activities currently ongoing; will be
100 H Area 100-HR-1 Site - 100-H-4 1.03.04.01.03.04 H-4 Contaminated Storage Unit required in the future.
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100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.05 Confirmatory Sampling Site - 100- French Drain A No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 100-H-7 H-7 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.06 Confirmatory Sampling Site - 100- French Drain B No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 100-H-8 H-8 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.07 Confirmatory Sampling Site - 100- French Drain G No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 100-H-9 H-9 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.08 Confirmatory Sampling Site - 116- Pluto Crib No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 116-H-4 H-4 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.09 Confirmatory Sampling Site - 126- 183-H Clearwells/Disposal Pit No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 126-H-2 H-2 required in the future.
100 H Area 100-HR-2 Conflrmatory Sampling 1.03.04.01.03.10 Confirmatory Sampling Site - 128- 100-H Burning Pit #1 No planning actlvlltleslcurrently ongoing; will be
Site - 128-H-1 H-1 required in the future.
100 H Area 100-HR-2 Conflrmatory Sampling 1.03.04.01.03.11 Confirmatory Sampling Site - 128- 100-H Burning Ground #2 No planning actlvlltleslcurrently ongoing; will be
Site - 128-H-2 H-2 required in the future.
100 H Area 100-HR-2 Conflrmatory Sampling 1.03.04.01.03.12 Confirmatory Sampling Site - 128- 100-H Burning Ground #3 No planning actlvlltleslcurrently ongoing; will be
Site - 128-H-3 H-3 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.13 Confirmatory Sampling Site - 132- Reactor Exhaust Stack Burial Site No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 132-H-1 H-1 required in the future.
100 H Area 100-HR-2 Conflrmatory Sampling 1.03.04.01.03.14 Confirmatory Sampling Site - 132- 117-H Filter Building Site No planning actlvlltleslcurrently ongoing; will be
Site - 132-H-2 H-2 required in the future.
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.15 Confirmatory Sampling Site - 132- Waste Water Pumping Station Site No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 132-H-3 H-3 required in the future.
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100 H Area 100-HR-2 Conflrlmatory Sampling 1.03.04.01.03.16 Confirmatory Sampling Site - 1607 Septic Tank System No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 1607-H1 H1 required in the future.
o Confirmatory Sampling Confirmatory Sampling Site - 1607 . No planning activities currently ongoing; will be
100 H Area 100-HR-1 Site - 1607-H3 1.03.04.01.03.17 H3 Septic Tank System required in the future.
o Confirmatory Sampling Confirmatory Sampling Site - 600- . No planning activities currently ongoing; will be
100 H Area 100-HR-2 Site - 600-151 1.03.04.01.03.18 151 Dumping Area required in the future.
o Confirmatory Sampling 100-H-36 Confirmatory Sampling Spillway Associated with 116-H-5 | This was not in the RFP. RL accepted on
100 H Area 100-HR-1 Site - 100-H-36 1.03.04.01.03.19 Site Outfall 9/19/05. - MA053
100 H Area 100-HR-1 Confirmatory Sampling | 4 3 04 91,03, | CoNfirmatory Sampling Site - 100- Possible Thimble Pit Location REA 045
Site - 100-H-39 H-39
o Confirmatory Sampling Confirmatory Sampling Site - 100- ) .
100 H Area 100-HR-1 Site - 100-H-40 1.03.04.01.03.21 H-40 Disposal Pit REA 045
100 H Area 100-HR-1 Confirmatory Sampling | 4 3 04 91,03, | CoNfirmatory Sampling Site - 100- Contaminated Area REA 045
Site - 100-H-41 H-41
o Confirmatory Sampling Confirmatory Sampling Site - 100- ] ) . )
100 H Area 100-HR-1 Site - 100-H-42 1.03.04.01.03.23 H-42 1906-H Drainage Lift Station REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- ) )
100 H Area 100-HR-1 Site - 100-H-43 1.03.04.01.03.24 H-43 Maintenance Garage, Repair Shop REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- ) - .
100 H Area 100-HR-1 Site - 100-H-44 1.03.04.01.03.25 H-44 183-H Neutralization Pit REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100-| 1717-H UST, Underground Propane
100 H Area 100-HR-1 Site - 100-H-45 1.03.04.01.03.26 H-a5 Tank, H-015 REA 045
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100 H Area 100-HR1 | Confirmatory Sampling | 4 5 4 4 o3 27 | Confirmatory Sampling Site - 100-| 4 potential Gontaminated Soi REA 045
Site - 100-H-46 H-46
o Confirmatory Sampling Confirmatory Sampling Site - 100- )
100 H Area 100-HR-1 Site - 100-H-47 1.03.04.01.03.28 H-47 Geophysical Anomaly REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- Underground Fuel Oil Tanks
100 H Area 100-HR-1 Site - 100-H-48 1.03.04.01.03.29 148 Associated Piping REA 045
100 H Area 100-HR-1 Conflrmatory Sampling 1.03.04.01.03.30 Confirmatory Sampling Site - 100- Potentially Contgmmated French REA 045
Site - 100-H-49 H-49 Drains
100 H Area 100-HR-1 Confirmatory Sampling | 4 3 04 01,03.31 | CoNfirmatory Sampling Site - 100- | g1 ) Gondensate French Drains REA 045
Site - 100-H-50 H-50
100 H Area 100-HR-1 Confirmatory Sampling | 4 3 4 01 03,30 | Confirmatory Sampling Site - 100y i piocline Segments in 100-H Area REA 045
Site - 100-H-51 H-51
o Confirmatory Sampling Confirmatory Sampling Site - 100- 184-HA Septic Drain Field and
100 H Area 100-HR-1 Site - 100-H-52 1.03.04.01.03.33 H-52 Associated Piping REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- L
100 H Area 100-HR-1 Site - 100-H-53 1.03.04.01.03.34 H-53 Carbon Steel Pipe in River Bank REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- GPERS 100-H Shoreline Survey
100 H Area 100-HR-1 Site - 100-H-35 1.03.04.01.03.35 H-35 Unplanned Release REA 045
o Confirmatory Sampling Confirmatory Sampling Site - 100- .
100 H Area 100-HR-1 Site - 100-H-55 1.03.04.01.03.36 H-55 Cast Iron Pipe REA 045
Liquid Waste Site Remediation
R Remediate Lig Waste Remediate Liquid Waste Site - ) ) No planning activities currently ongoing; will be
100 H Area 100-HR-1 Site - 100-H-11 1.03.04.02.04.01 100-H-11 Expansion Box French Drain E required in the future.
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R Remediate Lig Waste Remediate Liquid Waste Site - Expansion Box French Drain F, and | No planning activities currently ongoing; will be
100 H Area 100-HR-1 Site - 100-H-12 1.03.04.02.04.02 100-H-12 Shielding Lead required in the future.
R Remediate Lig Waste Remediate Liquid Waste Site - ) No planning activities currently ongoing; will be
100 H Area 100-HR-1 Site - 100-H-13 1.03.04.02.04.03 100-H-13 French Drain G required in the future.
R Remediate Liquid Remediate Liquid Waste Site - . . No planning activities currently ongoing; will be
100 H Area 100-HR-1 Waste Site - 116-H-9 1.03.04.02.04.04 116-H-9 Seal Pit Water Crib required in the future.
Waste Site Remediation
Remediate Waste Site - 3 former equipment decontamination 8 former decontaminate areas were added to
100 H Area 100-HR-1 100-H-14 1.03.04.02.05.01 | Remediate Waste Site - 100-H-14 a?eaps near 105H 100-H-14. This expanded scope was not in the
RFP. RL accepted on 9/13/05. - MA116
100 H Area 100-HR-1 Remediate Waste Site -| 4 3 14 02.05.02 | Remediate Waste Site - 100-H-31 | PCB in Soil, North side of 105-+ | \© Planning activities currently ongoing; will be
100-H-31 required in the future.
100 H Area 100-HR-1 Remediate Waste Site -| 4 3 14 02,05.03 | Remediate Waste Site - 116-H-5 Outfall Structure No planning activities currently ongoing; wil be
116-H-5 required in the future.
No planning activities currently ongoing; will be
100 H Area 100-HR-1 | Remediate Waste Site | 4 45 04 02 05.04 | Remediate Waste Site - 118-H-6 105-H Reactor Building required in the future. Gleanup of this site
118-H-6 excludes soils directly under the reactor
footprint.
Remediate Waste Site - . .
100 H Area 100-HR-1 100H Mud Dauber Nest | 1.03.04.02.05.05 Ren&i‘;‘?guvgsfﬁeiitg;t?OH 100H Mud Dauber Nest Cntm Not in RFP. Added as new waste site. - MA006
Cntm
100 H Area too-HR-1 | Femediate Waste St | 4 0504.02.05.06 | Remediate Waste Site - 126-H-2 126-H-2 REA 059
100 H Area 100-HR-1 Remed'f;%;"_'ﬁzte Site -1 1 03.04.02.05.07 | Remediate Waste Site - 1607-H3 1607-H3 REA 059
100 H Area tooHR-1 | Flemediate Waste Ste | 4 05 04.02.05.08 | Remediate Waste Site - 100-H3 | 1716 Garage Fuel Tank Site REA 061
100 H Area 100HR  |Temediate Waste Site -) 4 45 04 0 05,00 | Remediate Waste Site - 100-H-4 | 17 17-H Hot Shop, French Drain, and REA 061
100-H-4 Contaminated Storage Unit
100 H Area too-HR-1 | Femediate Waste Site | 4 05.04.02.05.10 | Remediate Waste Site - 132-H-3 132-H:3 REA 099
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R Remediate Waste Site - Remediate Waste Site - 100-H-34 R - No planning activities currently ongoing; will be
100 H Area 100-HR-2 100-H-34 (Bldg 183-H) 1.03.04.03.05.01 (Costs included with D4 183-H) 100-H River Effluent Pipelines required in the future.
100 H Area 100-HR-2 Remed'ggeo\_q'g;te Site -| 4 13.04.03.05.02 | Remediate Waste Site - 600-152 Military Septic Tank B IERIILE raec;':i':':; if]“t::r;ﬂ‘t’u‘r’gg"'“g; Ll
Remediate Waste Site - . . ) ) This was not in the RFP - Added per Contract
100 H Area 100-HR-2 100-H-33 1.03.04.03.05.03 | 100-H-33 Remediation Waste Site Solar Evaporation Basins Mod M007. - MA039
100 H Area tooHR2 | Remediate Waste Ste | 4 05 .04.05.05.04 | Remediate Waste Site - 128-+-1 | 00+ Burming Bt 100-H Burning P REA 060
100 H Area 100-HR-2 Reme"'f;%;"_’ﬁfte Site | 4 03.04.03.05.05 | Remediate Waste Site - 1607-H1 1607-H1 REA 059
100 H Area 100-HR-2 Remed'ggeo\_q'gfte Site | 4 03.04.03.05.06 | Remediate Waste Site - 600-151 600-151 REA 059
Burial Ground Remediation
Remediate Burial Remediate Burial Ground - 118-H- e cekaten
100 H Area 100-HR-2 Ground - 118-H-1 1.03.04.03.06.01 1 Burial Ground #1 activities as a result of the PAAA corrective
action plan. - MA082
) . . . . m Changes required in planning and excavation
100 H Area 100-HR-2 greona‘sg'f‘tfgj:_az' 1.03.04.03.06.02 | emedate B”"a'ZG“’””d 1eH H-1 Loop Burial Ground activities as a result of the PAAA corrective
action plan. - MA083
) . . . . m Changes required in planning and excavation
100 H Area 100-HR-2 greona‘sg'f‘tfgj:i 1.03.04.03.06.03 | emedate B”"a;G“’””d e Construction Burial Ground  [activities as a result of the PAAA corrective
action plan. - MA084
) . . . . m Changes required in planning and excavation
100 H Area 100-HR-2 greona‘s;"f‘tiij:j 1.03.04.03.06.04 | emediate B”r'aLGrOU”d 1eH Ball 3X Burial Ground activities as a result of the PAAA corrective
action plan. - MA085
) . . . . m Changes required in planning and excavation
100 H Area 100-HR-2 Remediate Burial | 4 3 14 03.06.05 | eMediate Burial Ground - 118-H 105-H Thimble Pit activities as a result of the PAAA corrective

Ground - 118-H-5

5

action plan. - MA086

Fid. Rem.-100 H Non Site Specific Support

FId. Rem.-100 H Non
Site Specific Support

1.03.04.75.25.01

FId. Rem.-100 H Non Site Specific
Support

Non Site Specific Support

Also now includes REA 060. Also includes
Negotiated Dollar Reductions, Mod 248, REA
024 - 1/18/11.
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D* - Buildings
100 H Area D4 Building - MO-229 | 1.01.01.04.07.02 D4 Building - MO-229 Mobile Office at 100 H This was not in RFP - Added per Contract Mod

M007. - MA020

D* - Retention Basins

100 H Area

D4 Retention Basin -
183H Wst Clearwell(100
H-34)

1.01.01.04.10.01

D4 Retention Basin - 183H West
Clearwell (includes Waste Site
100-H-34)

West Clearwell

No planning activities currently ongoing; will be
required in the future.

Interim Safe Storage

100 H Area

Interim Safe Storage -
105-H REACTOR (ISS)

1.02.02.01.21.01

Interim Safe Storage - 105-H
REACTOR (ISS)

H Reactor Interim Safe Storage

Major demolition is complete. ISS roof
installation still to be done. Scope is 90%
complete.

100 K Area

100 K Area Design

100 K Area

Fid. Rem.-100K Area

1.03.05.04.01.01

Design

Design

Additional design scope associated with new
remediation sites: ltems # 38-42, 44-46, 56-67,

Design 94-95, 97-98, 147, 151-152 and 155-158. RL
accepted 9/13/05 and 9/19/05. - MA169.
100K Area Fid. Re&;gﬁ’( Area | 4 03.05.04.01.01 Design Design Five Failed Confirmatory Sites - REA 095
Fid. Rem.-100K Area . remedial design for two 100-K sites:
100K Area Dosign 1.03.05.04.01.01 | Fld. Rem.-100K Area Design 00K 04 and 600.25. REA 062

Confirmatory Sampling Sites

100 K Area 100-KR-2

Confirmatory Sampling
Site - 126-K-1

1.03.05.01.03.35

Confirmatory Sampling Site - 126-
K-1

Gravel Pit

No planning activities currently ongoing; will be
required in the future.
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100 K Area 100-KR-2 Conflrmatory Sampling 1.03.05.01.03.36 Confirmatory Sampling Site - 128- Construction Tank No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 128-K-2 K-2 required in the future.
100 K Area 100-KR-2 Conflr.matory Sampling 1.03.05.01.03.43 Confirmatory Sampling Site - 1607 Septic Tank System No planning act|vl|t|es lcurrently ongoing; will be
Site - 1607-K1 K1 required in the future.
R Confirmatory Sampling Confirmatory Sampling Site - 1607 . No planning activities currently ongoing; will be
100 K Area 100-KR-2 Site - 1607-K2 1.03.05.01.03.44 Ko Septic Tank System required in the future.
R Confirmatory Sampling Confirmatory Sampling Site - 1607 . No planning activities currently ongoing; will be
100 K Area 100-KR-2 Site - 1607-K3 1.03.05.01.03.45 K3 Septic Tank System required in the future.
100 K Area 100-KR-2 Conflrmatory Sampling 1.03.05.01.03.48 Confirmatory Sampling Site - 600- Construction Lay-Down Area No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 600-29 29 required in the future.
) ) ) . ) i Add Confirmatory Sampling Site. (Related to
100 K Area Conggtm:t?%_sir;glmg 1.03.05.01.03.55 Confirmatory Sar7r18pllng Site 100-K Fenced Contamination Area Deletions ltem MD161). RL accepted on
9/19/05. - MA164
Confirmatory Sampling Confirmatory Sampling Site - 100-| Confirmatory Sampling Site - 100-K-
100 K Area Site - 100-K-84 1.03.05.01.03.61 K-84 84 REA 062
Confirmatory Sampling Sites
R Confirmatory Sampling Confirmatory Sampling Site - 100- ”
100 K Area 100-KR-2 Site - 100-K-85 1.03.05.01.04.01 k.85 100-K-85 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-85 1.03.05.01.04.02 k.85 100-K-86 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- ”
100 K Area 100-KR-1 Site - 100-K-87 1.03.05.01.04.03 K-87 100-K-87 ARRA Phase 2
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R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-88 1.03.05.01.04.04 K-88 100-K-88 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- ”
100 K Area 100-KR-1 Site - 100-K-89 1.03.05.01.04.05 K-89 100-K-89 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-90 1.03.05.01.04.06 K-90 100-K-90 ARRA Phase 2
100 K Area 100-KR-1 Confirmatory Sampling | 4 3 5 o1 04,97 | CONfirMatory Sampling Site - 100- 100-K-91 ARRA Phase 2
Site - 100-K-91 K-91
R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-92 1.03.05.01.04.08 ko2 100-K-92 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-93 1.03.05.01.04.09 K-93 100-K-93 ARRA Phase 2
R Confirmatory Sampling Confirmatory Sampling Site - 100- "
100 K Area 100-KR-1 Site - 100-K-95 1.03.05.01.04.10 k.95 100-K-95 ARRA Phase 2
Liquid Waste Site Remediation
On-going remediation, plume excavation, CVP,
backfill and revegetation to go. RL will revisit for
R Remediate Liquid Remediate Liquid Waste Site - Y decision. The total project percent complete is
100 K Area 100-KR-1 Waste Site - 116-k-2 | 1:03.05:02.04.01 116-K-2 100-K Mile Long Trench 75% inclusive of plumes. Added to Additions
ltem MA155). RL accepted on 9/19/05. - MD142
and MA155
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. Remediate Liquid Waste Sites -
e E . 56}
. o R . . Si
Remediate Liquid- . .
; B
100 K Area 100-KR-2 Waste Sites - 100-K-56 1.03.05.03.04.02 R . S Site-100
¢ F etle
Waste Site Remediation
Remediate Waste Site - 116-KW-1 Remediation Waste ) This was not in the RFP - Added per Contract
100 K Area 100-KR-2 116-KW-1 1.03.05.03.05.40 Site 115-KW Condensate Crib Mod M007. - MAO42
Remediate Waste Site - .- . . ) This was not in RFP, remediation ongoing
100 K Area 100-KR-2 116-KE-4 1.03.05.03.05.41 |116-KE-4 Remediation Waste Site 107-KE Retention Basins (backill and revegetation to go) - MIO51
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Remediate Waste Site - . . Not in the RFP, ongoing remediation
100 K Area 100-KR-2 116-KW-3 1.03.05.03.05.42 116-KW-3 107-KW Retention Basins (revegetation 10 go) - MIO52
R Remediate Waste Site - s i Not in the RFP, ongoing remediation
100 K Area 100-KR-2 116-K-1 1.03.05.03.05.43 116-K-1 100-K-Crib (revegetation to go) - MI053
Burial Ground Remediation
100 K Area 100-KR-2 Remediate Burial 1.03.05.03.06.01 Remediate Burial Ground - 100-K- Sludge Burial Ground (alias 118-K-2) No planning actlvlltleslcurrently ongoing; will be
Ground - 100-K-2 2 required in the future.
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DESIGNATION b
OPERABLE UNIT
DESIGNATION ¢

WCH WBS LEVEL 6
DESCRIPTION d

WCH WBS LEVEL 6
IDENTIFICATION

NUMBER e
ACTIVITY
DESIGNATION f
ACTIVITY
DESCRIPTION g
ASSUMED ACTIVITY
STATUS h

TABLE B2 LINE ITEM a
HANFORD AREA

Access road constructed/overburden removed.
Subcontract issued. Scope 2% complete.
Deletion for Overburden Removal. Changes
required in planning and excavation activities
due to PAAA corrective action plan.
Unexpected, non-matrixed alpha-contaminated
media was discovered December 2004 during
remedial action operations at the 618-2 and 618
3 Burial Grounds resulting in changes to work
execution practices for 300 Area Burial
Grounds. Material difference for implementation
Remediate Burial Remediate Burial Ground - 118-K- . of operational changes resulting from lessons
100 K Area 100-KR-2 Ground - 118-K-1 1.03.05.03.06.02 1 Burial Ground learned and PAAA corrective actions developed
after the River Corridor Closure RFP was
issued. Any site that was at least in the planning
stage by August 27, 2005, with known
differences in planning and execution, will be a
material difference. It is acknowledged that Cat
3 is a material difference; however, really don't
expect much of an operational change from
other burial ground work since that is a primary
basis for RA vs ORR for facility startup (Related
to Additions Item MA92). RL accepted on
9/19/05. - MD167 / MA092

Also now includes ARRA. Also includes
Non Site Specific Support Negotiated Dollar Reductions, Mod 248, REA
024 - 1/18/11.

Fld. Rem.-100K Non |1.03.05.75.25.01/1| FId. Rem.-100K Non Site Specific

Fid. Rem.-100K Non Site Specific Support Site Specific Support | .03.05.75.28.01 Support

D* - Buildings
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Descope. Mod 248, REA 024 - 1/18/11.
100-K-Area B4-Building—165KW | 1:61.64-05.67.32 B4-Building—165KW Power-GCeontrol Building Performed Portion of Plan & Document remains
as WCH scope.
House
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Descope Below Grade Demo and
100 K Area D4 Building - 183 KW | 1.01.01.05.07.55 D4 Building - 183 KW Chlorine Vault for KW Water Plant Transition/Final Closure only. Mod 248, REA
024 - 1/18/11.
100 K Area D4 Building - CC1K0035| 1.01.01.05.07.70 | D4 Building - CG1K0035 Cargo Container N of 105kw | O Planning activities currently ongoing; will be
required in the future.
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100 K Area D4 Building - CG1K0036| 1.01.01.05.07.71 D4 Building - CG1K0036 Cargo Container N of 105KE No planning activities currently ongoing; will be
required in the future.
100 K Area D4 Building - CC1K0037| 1.01.01.05.07.72 D4 Building - CC1K0037 Gargo Container Nof 1714KE  [[REEEREEEEE
required in the future.
100 K Area D4 Building - CC1K0076| 1.01.01.05.07.73 D4 Building - CG1K0076 Cargo Container E of 115KE No planning activities currently ongoing; will be
required in the future.

D? - Retention Basins

107K
183.2KW
100 K-Area 2 3K -Basin/Filters-

51 of 146 Conformed Through Mod 261



RCCC Contract Attachment J-1: River Corridor Closure Contract Work Scope Section J
DE-AC06-05RL14655 261

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

«©
= - - © © -
w 2 = o - T - 2 s o =
= w - Z= TP o z = =
Y £S5 506 > & >g 0 > O > =g
= = = Yz EE = e9
= akE e == = Suw '~ <>
S c < < oL oo = =0 =
= Q= T ™ = = a
) 25 <G 26 SES Qg 25 25
4 o i = 8 g2 =g “2 =
[
@ T O o0 gn gg a a @
E <
100-KArea

D* - Remaining Facilities

Interim Safe Storage

100 N Area

Design
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Additional design scope associated with new
Fid. Rem.-100 N Area . ) . Remedial Design for N Area Waste [remediation sites: ltems # 38-42, 44-46, 56-67,
100 N Area 100-NR-1 Design 1.03.06.03.01.01 | Design - NR-1 Source Site Design Site 94-95, 97-98, 147, 151-152 and 155-158. RL
accepted 9/13/05 and 9/19/05. - MA169
Remedial design of thirteen 100-N
Fid. Rem.-100 N Area area sites: 100-N-54, 100-N-62, 100-N-
100 N Area 100-NR-1 ’ D(.esi n 1.03.06.03.01.02 100 N Area Design 68, 100-N-79, 120-N-4, 628-2, 100-N- REA 062
9 85, 100-N-91, 100-N-94, 100-N-95,
100-N-97, 100-N-99, and 100-N-100

Confirmatory Sampling Sites

Confirmatory Sampling

Confirmatory Sampling Site - 100

N Area Miscellaneous Underground

No planning activities currently ongoing; will be

100 N Area 100-NR-1 S 1F’Olg|r:\lg Misc 1.03.06.01.03.01 N - Misc. Piping Pipelines required in the future.
100 N Area 100-NR-1 Congirt";a_‘t%’g_sl\ir;g"”g 1.03.06.01.03.02 | Confirmatory Sﬁ_’gg"”g Site - 100- | 2osin Disposal Pit Liquid Waste Site | \© P1anning :’;ﬁ’::fj iﬁ“t::r;ﬂi'u‘r’gf’omg; wallllee
100 N Area 100-NR-1 Confirmatory Sampling | 4 45 g 01.03.03 | CONfirMatory Sampling Site - 100- Waste Oil Tank Tam;:megrgicr)l\;?i;/iI’I\‘geplrzrc]]:iirr]gdaic:itvriiefitc;l:g.emly

Site - 100-N-53 N-53 Foundation remains.
100 N Area 100-NR-1 Congirt";a_‘t%’g_sl\ir;‘f"”g 1.03.06.01.03.04 | CoNfirmatory SST_)Z"”Q Site =100 | 1+ well, French Drain near Bidg. 151N | N P1anning f:;i;’ii:i:;iﬁ“t::r;ﬂi'ucr’fomg; wallllee
100 N Area 100-NR-1 Congirt";a_‘t%’g_sl\ir;‘g"”g 1.03.06.01.03.05 | Confirmatory Sﬁgg"”g Site - 100-| i+ well, French Drain near Bidg. 153N | O Planning f:;i;’ii:i:;iﬁ“t::r;ﬂi'ucr’fomg; wallllee
100 N Area 100-NR-1 Congirt";a_‘t%’g_sl\i’gg"”g 1.03.06.01.03.06 | Confirmatory Sﬁ:‘;g"”g Site - 100- | 5. cess Sewer Underground Pipelines | O P121Ming :’;ﬁ’::f; iﬁ“t::r;ﬂi'u‘r’gf’omg; wallllee
100 N Area 100-NR-1 Congirtrza_lt%)é_sr\igspling 1.03.06.01.03.08 Confirmatory Ss_rggling Site - 100- Interceptor Trench No planning ra:;i:ii:iee; iﬁli::r;ﬂi/u?:going; will be
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No planning activities currently ongoing; will be
Confirmatory Sampling Confirmatory Sampling Site - 100- . required in the future. Cleanup of this site
100N Area 100-NR-1 Site - 100-N-66 1.03.06.01.03.09 N-66 Reactor Building Complex excludes soils directly under the reactor
footprint.
Confirmatory Sampling Confirmatory Sampling Site - 100- | N Basin Low Level Radioactive Water | No planning activities currently ongoing; will be
100 N Area 100-NR-1 Site - 100-N-68 1.03.06.01.03.10 N-68 Spill (Near 1300N Bldg) required in the future.
Confirmatory Sampling Confirmatory Sampling Site - 120-| Hazardous Waste Storage Area near | No planning activities currently ongoing; will be
100 N Area 100-NR-1 Site - 120-N-4 1.03.06.01.03.11 N-4 Bldg. 1310N required in the future.
Confirmatory Sampling 100-N-79 Confirmatory Sampling Spillway Associated with 1908-N This was not in the RFP. RL accepted on
100N Area 100-NR-1 Site - 100-N-79 1.03.06.01.03.12 Site Outfall 9/19/05. - MA055
FH requested that this site be transferred to
WCH. This was not in the RFP. RL will revisit
) ) ) . Inactive burn pit, with ash, debris, soil |for decision - 9/13/05. RL will research if
100 N Area 100-NR-1 Conflrg?talet(frgz%??plmg 1.03.06.01.03.13 628-2, 100 AreaPIi:twe Station Burn discoloration, etc. Soil Sampling is |inactive site with PHMC. (FR response -
! required. Confirmed as inactive site. Add as confirmatory
sampling site. RL accepted on 9/19/05. -
MA146
Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-85 1.03.06.01.03.14 N-85 REA 081
NR. Confirmatory Sampling Confirmatory Sampling Site -100-
100 N Area 100-NR-1 Site -100-N-86 1.03.06.01.03.15 N-86 REA 081
. Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-88 1.03.06.01.03.17 N-88 REA 081
NR. Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-89 1.03.06.01.03.18 N-89 REA 081
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R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-90 1.03.06.01.03.19 N-50 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-91 1.03.06.01.03.20 N-S1 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-92 1.03.06.01.03.21 N-52 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-93 1.03.06.01.03.22 N-93 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-94 1.03.06.01.03.23 N-54 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-95 1.03.06.01.03.24 N-95 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-96 1.03.06.01.03.25 N-96 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-97 1.03.06.01.03.26 N-57 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-98 1.03.06.01.03.27 N-98 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-99 1.03.06.01.03.28 N-99 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-100 1.03.06.01.03.29 N-100 REA 081
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R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-101 1.03.06.01.03.30 N-101 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-102 1.03.06.01.03.31 N-102 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 100-
100 N Area 100-NR-1 Site - 100-N-103 1.03.06.01.03.32 N-103 REA 081
R Confirmatory Sampling Confirmatory Sampling Site - 600-
100 N Area 100-NR-1 Site - 600-340 1.03.06.01.03.34 340 REA 081
NR. Confirmatory Sampling Confirmatory Sampling Site - 600-
100 N Area 100-NR-1 Site - 600-347 1.03.06.01.03.35 347 REA 081
Waste Site Remediation
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.01 | Remediate Waste Site - 100-N-13| Contaminated Soil Solid Waste Site No planning aCtIV.ItIeS lcurrently ongoing; will be
100-N-13 required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.02 | Remediate Waste Site - 100-N-14 | Contaminated Soil Solid Waste Site No planning aCtIV.ItIeS lcurrently ongoing; will be
100-N-14 required in the future.
Remediate Waste Site - ) . N . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-16 1.03.06.02.05.03 | Remediate Waste Site - 100-N-16 Burn Pit required in the future.
Remediate Waste Site - ) . N . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-17 1.03.06.02.05.04 | Remediate Waste Site - 100-N-17 Burn Pit required in the future.
Remediate Waste Site - ) . N . . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-18 1.03.06.02.05.05 | Remediate Waste Site - 100-N-18 | Hanford Generating Plant Burn Pit required in the future.
Remediate Waste Site - ) . N . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-22 1.03.06.02.05.06 | Remediate Waste Site - 100-N-22 Sanitary Sewer System required in the future.
Remediate Waste Site - ) . N . e . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-23 1.03.06.02.05.07 | Remediate Waste Site - 100-N-23 | Resin Disposal Pit Liquid Waste Site required in the future.
Remediate Waste Site - ) . N - . No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-24 1.03.06.02.05.08 | Remediate Waste Site - 100-N-24 | Hydrogen Dry Well Liquid Waste Site required in the future.
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100 N Area 100-NR-1 Remediate Waste Site -| 4 3 45 02 05.09 | Remediate Waste Site - 100-N-25 French Drain No planning activities currently ongoing; wil be
100-N-25 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 45 02 05.10 | Remediate Waste Site - 100-N-26 French Drain No planning activities currently ongoing; wil be
100-N-26 required in the future.
50% complete. Based on a very rough estimate
from D&D of what was excavated in layback of
1300 N remediation. Remaining excavation,
sampling, CVP, backfill, and revegetation to go.
Remediate Waste Site - ) . Unplanned Release on Blowdown |RL will revisit for decision - 9/13/05. RL
100N Area 100-NR-1 100-N-29 1.03.06.02.05.11 | Remediate Waste Site - 100-N-29| "oy cjine 1 (Near Bldg 1300N)  |requested review of % complete by Field
Remediation and D4. (FR response - This is a
small UPR spill. The estimate 50% complete is
based on D4 layback remediating part of the
waste site). RL accepted on 9/19/05. - MD145
75% complete based on a very rough estimate
from D&D of what was taken out during 1300 N
work. Remaining excavation, sampling, CVP,
backfill and revegetation to go. RL will revisit for
Remediate Waste Site - ) . Unplanned Release on Blowdown |decision - 9/13/05. RL requested review of %
100 N Area 100-NR-1 100-N-30 1.03.06.02.05.12 | Remediate Waste Site - 100-N-30 [ "o 4o (Near Bidg 1300N)  |complete by Field Remediation and D4. (FR
response - This is a small UPR spill. The
estimate 75% complete is based on D4 layback
remediating part of the waste site). RL accepted
on 9/19/05. - MD146
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.13 | Remediate Waste Site - 100-N-31 Unplanned Release (Near 1300N No planning act|vl|t|es lcurrently ongoing; will be
100-N-31 Bldg) required in the future.
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100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.14 | Remediate Waste Site - 100-N-32 Unplanned Release (Near 1300N No planning act|vl|t|es lcurrently ongoing; will be
100-N-32 Bldg) required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 45 02 05.15 | Remediate Waste Site - 100-N-33 Military Installation Ash Pit X o BTl EEITES Al el rllic
100-N-33 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 46 02 05.16 | Remediate Waste Site - 100-N-34 Debris Site No planning activities currently ongoing; will be
100-N-34 required in the future.
100 N Area 100NR-1 | Remediate Waste Site - 4 13 46 05 05.17 | Remediate Waste Site - 100-N-36 | Oil Stained Pad (Near Bidg 107N) | '\ Planning activities currently ongoing; will be
100-N-36 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 46 02.05.18 | Remediate Waste Site - 100-N-37 Asbestos Release No planning activities currently ongoing; will be
100-N-37 required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.19 | Remediate Waste Site - 100-N-38 Unplanned Release (Near 1300N No planning act|vl|t|es lcurrently ongoing; will be
100-N-38 Bldg) required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 46 02 05.20 | Remediate Waste Site - 100-N-47 | Military Artillery Site Soil Waste Site | '\ Planning activities currently ongoing; will be
100-N-47 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 46.02.05.21 | Remediate Waste Site - 100-N-57 |  1304N Emergency Dump Tank Site | O Pianning activities currently ongoing; will be
gency Dump
100-N-57 required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.22 | Remediate Waste Site - 100-N-59 ContammatedlSql NE of 105N No planning aCtIV.I'[IeS lcurrently ongoing; will be
100-N-59 Building required in the future.
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100 N Area 100-NR-1 Remediate Waste Site -| | 3 15 05 05 23 | Remediate Waste Site - 100-N-6 Burn Pit e Rl EellER s eagelie s il g
100-N-6 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 45 02 05.24 | Remediate Waste Site - 100-N-60 Drywell, French Drain X o BTl EE TS Al el s
100-N-60 required in the future.
Remediate Waste Site - ) . . o ) .
NR. NLR1 (i i Remediate Waste Site - 100-N-61 Water Treatment and Storage No planning activities currently ongoing; will be
100N Area 100-NR-1 100-N 61('2:)WS 100-Ny 1.03.06.02.05.25 (includes Waste Site 100-N-64) Facilities Underground Pipelines required in the future.
NR. Remediate Waste Site - ) o INE 100N River Effluent Pipeline, 1908-N | No planning activities currently ongoing; will be
100 N Area 100-NR-1 100-N-77 1.03.06.02.05.26 | Remediate Waste Site - 100-N-77 Outfall, 100-N-77-1 Flume required in the future.
Excavation of plumes, sampling, CVP, backfill
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 06.02.05.27 | Remediate Waste Site - 116-N-1 Crib and trench and revegetation to go. Total project percent
116-N-1 complete is 49% inclusive of plumes. -
MD144/MA156
NR. Remediate Waste Site - Remediate Waste Site - 116-N-2 | Liquid Radioactive Waste Treatment | No planning activities currently ongoing; will be
100 N Area 100-NR-1 116-N-2 (Bldg 1310N) | 1103:08:02.05:28 | ie included in D4 of 1310N) Facility required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.29 | Remediate Waste Site - 116-N-4 Emergency Dump Basin (near Bldg | No planning aCtIV.I'[IeS lcurrently ongoing; will be
116-N-4 1300N) required in the future.
NR. Remediate Waste Site - ) . N Radioactive Dummy Burial Facility | No planning activities currently ongoing; will be
100 N Area 100-NR-1 118-N-1 1.03.06.02.05.31 | Remediate Waste Site - 118-N-1 (Near Bldg 1303N) required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 06.02.05.32 | Remediate Waste Site - 120-N-3 | Neutralization Pit and French Drain | 'O Planning activities currently ongoing; will be
120-N-3 required in the future.

59 of 146

Conformed Through Mod 261




RCCC Contract Attachment J-1: River Corridor Closure Contract Work Scope Section J
DE-AC06-05RL14655 261
hd >
= © ©
w < o E o - - Z “— o E
= w - Z = w w o = =
E o = o Z
g <E wE wE Wamx EE E= O
= Qg = < -k -cou S« Sk <35
x> o= @ = ®ga E=Z E= o=
B 23 %5 25 £ES co o5 g
@ ik =3 =52 <5 <3 =37
I zZ0 & W T W Tw? w @ 5@
< = = <
'—
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.33 | Remediate Waste Site - 120-N-7 108-N Acid !Jnloadmg Facility French | No planning act|vlities lcurrently ongoing; will be
120-N-7 Drain (Sulfuric Tank) required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 56 02 05.34 | Remediate Waste Site - 124-N-1 Septic Tank System X o BTl EEI TS Al el s
124-N-1 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 45 02 05.35 | Remediate Waste Site - 124-N-10 Sanitary Sewer System X o EYulng) EFI TS Al el rllis
124-N-10 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 56 02 05.36 | Remediate Waste Site - 124-N-2 Septic Tank System X o BTl EE T il el s
124-N-2 required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.37 | Remediate Waste Site - 124-N-3 Septic Tank System (Near Bldg No planning act|vl|t|es lcurrently ongoing; will be
124-N-3 107N) required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 56 02 05.38 | Remediate Waste Site - 124-N-4 Sanitary Sewer System X o EYulng) EEI TS Al el s
124-N-4 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 56 02 05.39 | Remediate Waste Site - 124-N-9 Septic Tank System X o BTl EE T il el s
124-N-9 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| | 3 5 05 05.40 | Remediate Waste Site - 128-N-1 Burning Pit e Bl ERLlER s eagelie s il g
128-N-1 required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| 4 3 16 02.05.41 | Remediate Waste Site - 130-N-1 183-N Filter Backwash Pond No planning activities currently ongoing; will be
130-N-1 required in the future.
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100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.42 | Remediate Waste Site - 1908-N 1908-N Outfall, 163-N Rc_egeneratlon No planning act|vl|t|es lcurrently ongoing; will be
1908-N Wastewater Spill required in the future.
Remediate Waste Site -
NR. ) ] Remediate Waste Site - 1908-NE Hanford Generating Plant - Outfall No planning activities currently ongoing; will be
100N Area 100-NR-1 1908 NE[\EEI)dg 1908 1.03.06.02.05.43 (Costs included in D4 of 1908-NE) Structure required in the future.
100 N Area 100-NR-1 Remediate Waste Site -| ;| 3 15 02 05.44 | Remediate Waste Site - 600-35 Dumping Area X o BTl EEI TS Al el rllis
600-35 required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Emergency Dump Tank Inlet Valve | No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-1 1.03.06.02.05.45 N-1 Box Leak (Near Bldg 1304N) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- Lift Station Gravity Line Leak No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-10 1.03.06.02.05.46 N-10 Unplanned Release (Near 1722N Bldg) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Five Hundred Pound Valve Bonnet | No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-11 1.03.06.02.05.47 N-11 Contamination in Uncontrolled Area required in the future.
. o . o 100, Spacer Transport Line Leak . — L
100 N Area 100-NR-1 Remediate Waste Site 1.03.06.02.05.48 Remediate Waste Site - UPR-100 Unplanned Release (near 1722N No planning act|vl|t|es lcurrently ongoing; will be
UPR-100-N-12 N-12 Building) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ’ . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-13 1.03.06.02.05.49 N-13 Loading Station required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-14 1.03.06.02.05.50 N-14 Drain System Leak required in the future.
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NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) ' . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-17 1.03.06.02.05.51 N-17 Diesel Oil Supply Line Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) ' . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-18 1.03.06.02.05.52 N-18 Diesel Oil Supply Line Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- - No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-19 1.03.06.02.05.53 N-19 Day Tank Fuel Oil Line Leak required in the future,
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-2 1.03.06.02.05.54 N-2 Valve Leak (Near Bldg 1304N) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- . ) ) No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-20 1.03.06.02.05.55 N-20 Diesel Oil Return Line Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- . ) No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-21 1.03.06.02.05.56 N-21 Diesel Oil Day Tank Overflow required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) ' . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-22 1.03.06.02.05.57 N-22 Diesel Oil Supply Line Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) ' . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-23 1.03.06.02.05.58 N-23 Diesel Oil Supply Line Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ' . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-24 1.03.06.02.05.59 N-24 Fuel Oil Supply Line Leak required in the future,
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NR. Remediate Waste Site - Remediate Waste Site - UPR-100- . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-25 1.03.06.02.05.60 N-25 Uncontrolled Venting Release required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- ) . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-26 1.03.06.02.05.61 N-26 Backflow of Radioactive Waste required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Emergency Dump Basin Bypass Line | No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-29 1.03.06.02.05.62 N-29 Leak (Near Bldg 1304N) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- Dummy Fuel Transfer Line Leak No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-3 1.03.06.02.05.63 N-3 Unplanned Release (Near 1722N Bldg) required in the future.
. o . o 100, Emergency Dump Tank Overflow . — L
100 N Area 100-NR-1 Remediate Waste Site 1.03.06.02.05.64 Remediate Waste Site - UPR-100 Unplanned Release 1304-N tank No planning act|vl|t|es lcurrently ongoing; will be
UPR-100-N-30 N-30 overflow required in the future.
Remediate Waste Site - Remediate Waste Site - UPR-100-
100 N Area 100-NR-1 UPR-100-N-31 (116-N- | 1.03.06.02.05.65 | N-31 (included in subcontract with| Unplanned Release (near 116-N-1) |Included in subcontract for 116-N-1 remediation.
1) 116-N-1)
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Emergency Dump Basin Bypass Line | No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR-100-N-32 1.03.06.02.05.66 N-32 Leak (Near Bldg 1304N) required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- . ) No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-35 1.03.06.02.05.67 N-35 Fuel Basin Drainage System Leak required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- . No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-36 1.03.06.02.05.68 N-36 Diesel Generator Area Release required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Corridor 22 Suspect Liquid Unplanned| No planning activities currently ongoing; will be
100N Area 100-NR-1 UPR100-N-39 | 1:03:06.02.05.69 N-39 Release (Near 1722N Bldg) required in the future.
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NR. Remediate Waste Site - Remediate Waste Site - UPR-100- No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-4 1.03.06.02.05.70 N-4 Sump Overflow required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- Day Tank Area Liquid Unplanned No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-42 1.03.06.02.05.71 N-42 Release required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-[ 184-N Pipelines Liquid Unplanned No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-43 1.03.06.02.05.72 N-43 Release required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.73 Remediate Waste Site - UPR-100- Chemical Waste Storage Tank Leak No planning aCtIV.I'[IeS lcurrently ongoing; will be
UPR-100-N-5 N-5 required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100-| Chemical Decontamination Waste No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-6 1.03.06.02.05.74 N-6 Drain Line Leak required in the future.
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.75 Remediate Waste Site - UPR-100- Radioactive Drain Return Line Leak No planning aCtIV.I'[IeS lcurrently ongoing; will be
UPR-100-N-7 N-7 required in the future.
NR. Remediate Waste Site - Remediate Waste Site - UPR-100- No planning activities currently ongoing; will be
100 N Area 100-NR-1 UPR-100-N-8 1.03.06.02.05.76 N-8 Sump Overflow required in the future,
100 N Area 100-NR-1 Remediate Waste Site - 1.03.06.02.05.77 Remediate Waste Site - UPR-100- Cooling Water Drain Line Leak No planning act|vl|t|es lcurrently ongoing; will be
UPR-100-N-9 N-9 required in the future.
Was in the RFP as a confirmatory sampling site,
Remediate Waste Site - Treatment, Storage and Disposal should have been a remediation site. (Delete
100 N Area 100-NR-1 100-N-63 1.03.06.02.05.78 100-N-63 Remediation Site Unde!r roung Pi eIinesp confirmatory sampling site scope - Deletions
9 P ltem MD180). RL accepted on 9/19/05. -
MA067
Remediate Waste Site - . . ) . This was not in the RFP. RL accepted on
100 N Area 100-NR-1 100-N-80 1.03.06.02.05.79 |100-N-80 Remediation Waste Site River Line from 1908-NE Outfall 9/19/05. (No budget needed). - MA043
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This was not in the RFP. Site closed under
RCRA, certification submitted, awaiting
100 N Area 100-NR-1 Remed'?ﬂee\_’:ff_‘gte Ste -1 4 .03.06.02.05.80 116-N-3 1325-N TSD Unit ';f:;":gky ti”g;‘t’t‘i’:t'ieDXﬁ;L‘i‘: :’g ";t(t)gg:gm
include in contract. RL accepted on 9/19/05. -
MA114
This was not in the RFP. Site closed under
100 N Area 100-NR-1 Remed'?tzeo\_’:ff_‘fte Site -1 1.03.06.02.05.81 120-N-1 1324-N/A Percolation Pond ZZEQ{O‘?EE;?E\‘/’; S;g";fep‘l’r;"i‘;a;:gil dbe
transferred from BHI to WCH - MI066
This was not in the RFP. Site closed under
100 N Area 100-NR-1 Remed'?fom‘j‘zte Site -1 4 03.06.02.05.82 120-N-2 1324-N Surface Impoundment 2232{;;22:?23; S;g’;ﬁepde'r;";’tas'agil dbe
transferred from BHI to WCH - MI067
. - Also now includes REA 081. Also includes
Fid. Rem.-100N Non Site Specific Support Fid. Rem.-100N Non {4 5 6 75 o5 o1 | 10 Rem--100N Non Site Specific Non Site Specific Support Negotiated Dollar Reductions, Mod 248, REA
Site Specific Support Support 024 - 1/18/11
4 TR
D" - Buildings
No planning activities currently ongoing; will be
100 N Area D4 Building - 105NB | 1.01.01.06.07.02 D4 Building - 105NB Maintenance Building Addition required in the future; deleted and D4 included
as part of N Reactor ISS.
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT

DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 N Area

D4 Building - 107N

1.01.01.06.07.03

D4 Building - 107N

Recirculation Cooling Building

Demolition in progress, partially complete (new
scope also for TRU waste in tanks). 24% of
total scope complete per DWP, but does not
include added scope for TRU Waste, which will
add $5.115 M above current proposal cost. RL
will revisit for decision - 9/13/05. RL request
clarification. Does the bid proposal exclude TRU
waste in tanks? Is the 24% of total scope
calculated correctly from the bid proposal? (D4
Response - Bid Proposal excludes TRU Waste
in Tanks. 27% of Bid Proposal scope is
completed. The new scope exceeds the
completed scope and final estimate was
prepared as part of the baseline development).
RL accepted on 9/19/05. - MD017 / MAOO7

100 N Area

D4 Building - 108N

1.01.01.06.07.04

D4 Building - 108N

Chemical Unloading Facility

No planning activities currently ongoing; will be
required in the future.

100 N Area

D4 Building - 1112N

1.01.01.06.07.06

D4 Building - 1112N

Guard Station/Westinghouse Hanford
Company (WHC) Telecommunications
Hub

No planning activities currently ongoing; will be
required in the future.

100 N Area

D4 Building - 1120N

1.01.01.06.07.07

D4 Building - 1120N

Training Building

No planning activities currently ongoing; will be
required in the future.

100 N Area

D4 Building - 1143N

1.01.01.06.07.08

D4 Building - 1143N

Carpenter/Paint Shop

No planning activities currently ongoing; will be
required in the future.
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100 N Area D4 Building - 117N | 1.01.01.06.07.09 D4 Building - 117N Air Filter Building e Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 117NVH | 1.01.01.06.07.10 D4 Building - 117NVH Valve Control House e PRl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 119N | 1.01.01.06.07.11 D4 Building - 119N Air Sampling Monitor e Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 119NA | 1.01.01.06.07.12 D4 Building - 119NA Air Sampling and Monitoring e Rl EelllER s eagelie s il g
required in the future.
4 .
100 N Area D4 Building - 11N | 1.01.01.06.07.13 D4 Building - 11N Change Room D" complete down to the pad. Scope is 90%
complete.
100 N Area D4 Building - 1303N | 1.01.01.06.07.14 D4 Building - 1303N Spacer Silos e Bl EeLlER s eagelie s el g
required in the future.
100 N Area D4 Building - 1313N | 1.01.01.06.07.15 D4 Building - 1313N Change and Control Room e Bl EelER S eagelie s il 12g
required in the future.
100 N Area D4 Building - 1314N | 1.01.01.06.07.16 D4 Building - 1314N Liquid Disposal Building e Rl EellER S eagelie s il g
required in the future.
100 N Area D4 Building - 1322N | 1.01.01.06.07.18 D4 Building - 1322N Waste Treatment Pilot Plant Facility | '\ Planning activities currently ongoing; will be
required in the future.
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100 N Area D4 Building - 1322NA | 1.01.01.06.07.19 D4 Building - 1322NA Effluent Water Pilot Plant e Rl EelER s eagelie s il g
required in the future.
100 N Area D4 Building - 1322NB | 1.01.01.06.07.20 D4 Building - 1322NB Crib Effluent lodine Monitoring Facility [l IR GAMAECHVIEES CUMSHIYONGOINg:ilioe
required in the future.
100 N Area D4 Building - 1322NC | 1.01.01.06.07.21 D4 Building - 1322NC Crib Effluent lodine Monitoring System [ IR aUGISCIVIES CUMERTIONGoiNgsWILoe
required in the future.
100 N Area D4 Building - 1330N | 1.01.01.06.07.22 D4 Building - 1330N Waste Storage Facility e Rl EelllER s eagelie s il g
required in the future.
100 N Area D4 Building - 1331N | 1.01.01.06.07.23 D4 Building - 1331N Storage Building behind 1517N | 'NO Planning activities currently ongoing; will be
required in the future.
100 N Area D4 Building - 1332N | 1.01.01.06.07.24 D4 Building - 1332N Bottle Dock Next to 1515N e Rl EelleR s eagelie il g
required in the future.
4 .
100 N Area D4 Building - 13N | 1.01.01.06.07.25 D4 Building - 13N Storage Building D" complete down to the pad. Scope is 90%
complete.
100 N Area D4 Building - 1515N | 1.01.01.06.07.26 D4 Building - 1515N Fixed Metal Shop e Rl EelER s eagelie s il g
required in the future.
100 N Area D4 Building - 1516N | 1.01.01.06.07.27 D4 Building - 1516N Carpenter Shop e Bl EelER S eagelie s il 12g
required in the future.
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100 N Area D4 Building - 1517N | 1.01.01.06.07.28 D4 Building - 1517N Fixed Metal Paint Shop e Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 1518N | 1.01.01.06.07.29 D4 Building - 1518N Electrical Shop e Rl EelER s eagelie s il g
required in the future.
100 N Area D4 Building - 1519N | 1.01.01.06.07.30 D4 Building - 1519N Fixed Metal Fitters Shop e Rl EelllER SR eagelie s il g
required in the future.
100 N Area D4 Building - 151N | 1.01.01.06.07.31 D4 Building - 151N 230KV Electrical Substation 2 Rl EelllER SR eagelie s il g
required in the future.
100 N Area D4 Building - 153N | 1.01.01.06.07.32 D4 Building - 153N Switchgear Building b2 Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 1614N | 1.01.01.06.07.34 D4 Building - 1614N Environmental Monitoring Station [l IR @MMINGIACUMTIESICHIENtIiongoing willios
required in the future.
100 N Area D4 Building - 163N | 1.01.01.06.07.35 D4 Building - 163N Demineralizer Plant i Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 166N 1.01.01.06.07.36 D4 Building - 166N Fuel Oil Storage Tank and Unloading | No planning act|vl|t|eslcurrently ongoing; will be
Platform required in the future.
100 N Area D4 Building - 1701N | 1.01.01.06.07.37 D4 Building - 1701N Mobile Office at Gatehouse (MO-992) | 'O Planning activities currently ongoing; will be
required in the future.
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100 N Area D4 Building - 1705N | 1.01.01.06.07.38 D4 Building - 1705N Instrument and Electrical Facility [ R GAMOAECIVIEES CUITSHIYONGOINg:Wilios
required in the future.
100 N Area D4 Building - 1705NA | 1.01.01.06.07.39 D4 Building - 1705NA Maintenance Shop Annex e Rl EelER s eagelie s il g
required in the future.
100 N Area D4 Building - 1706N | 1.01.01.06.07.40 D4 Building - 1706N Storage Building/Maintenance Shop [ CPAMNINCIECININES CUTENLIyongoingswillios
required in the future.
100 N Area D4 Building - 1707N | 1.01.01.06.07.41 D4 Building - 1707N Boat House 2 Rl EelllER SR eagelie s il g
required in the future.
4 .
100 N Area D4 Building - 1712N | 1.01.01.06.07.42 D4 Building - 1712N Insulation Shop D E@ilEHE d°Wr(‘:;‘r’n‘;‘|eetZad~ Scope is 90%
4 .
100 N Area D4 Building - 1714N | 1.01.01.06.07.43 D4 Building - 1714N Warehouse and Receiving D EwilEE d°Wr(‘:;‘r’n‘;‘|eetZad' Scope is 90%
4 .
100 N Area D4 Building - 1714NA | 1.01.01.06.07.44 D4 Building - 1714NA Warehouse D EwilEE d°Wr(‘:;‘r’n‘;‘|eetZad~ Scope is 90%
4 .
100 N Area D4 Building - 1714NB | 1.01.01.06.07.45 D4 Building - 1714NB Warehouse D EwilEE d°Wr(‘:;‘r’n‘;‘|eetZad~ Scope is 90%
100 N Area D4 Building - 1723N 1.01.01.06.07.47 D4 Building - 1723N Contaminated lE_qglpment Storage No planning act|vl|t|eslcurrently ongoing; will be
Building required in the future.
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Asbestos containing material has been
100 N Area D4 Building - 181N 1.01.01.06.07.48 D4 Building - 181N River Pump House removed. Total scope 9% complete. RL
accepted on 9/19/05. - MD021
100 N Area D4 Building - 181NE 1.01.01.06.07.49 D4 Building - 181NE Hanford Generating Plant - River No planning act|vl|t|eslcurrently ongoing; will be
Water Pump House required in the future.
100 N Area D4 Building - 182N | 1.01.01.06.07.50 D4 Building - 182N High Lift Pump House X o BTl EE TS A eIl e
required in the future.
100 N Area D4 Building - 183N | 1.01.01.06.07.51 D4 Building - 183N Water Filter Plant X o BTl EE TS (Ui eIl e
required in the future.
- - Asbestos complete. 25% of total scope
100 N Area D4 Building - 184N | 1.01.01.06.07.52 D4 Building - 184N Power House P gl g
- - - Asbestos complete. 25% of total scope
100 N Area D4 Building - 184NA 1.01.01.06.07.53 D4 Building - 184NA Power House Annex Building complete. RL accepted on 9/19/05. - MD023
100 N Area D4 Building - 184NB | 1.01.01.06.07.54 D4 Building - 184NB Air Handler Main Building X o YUl £ TS (i eIl e
required in the future.
100 N Area D4 Building - 184NC | 1.01.01.06.07.55 D4 Building - 184NC Air Handler Annex Building X o BTl £ IS (i eIl e
required in the future.
100 N Area D4 Building - 186N | 1.01.01.06.07.56 D4 Building - 186N 100N Alternative Potable Water Plant | N Pianning activities currently ongoing; will be
required in the future.
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100 N Area D4 Building - 1902N81 | 1.01.01.06.07.57 D4 Building - 1902N81 Fire Protection Valve House e Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - 1908N | 1.01.01.06.07.58 D4 Building - 1908N Outfall Structure e Rl EelER s eagelie s il g
required in the future.
100 N Area D4 Building - HS0007 | 1.01.01.06.07.59 D4 Building - HS0007 Storage Container at 1330N Facility | O P!anning activities currently ongoing; will be
required in the future.
100 N Area D4 Building - HS0008 | 1.01.01.06.07.60 D4 Building - HS0008 Storage Container at 1330N Waste | No planning act|vl|t|eslcurrently ongoing; will be
Pad required in the future.
100 N Area D4 Building - MO-013 | 1.01.01.06.07.61 D4 Building - MO-013 Mobile Office at 1120N e Rl EelllER SR eogelie s il g
required in the future.
100 N Area D4 Building - MO-050 | 1.01.01.06.07.62 D4 Building - MO-050 Mobile Office 2 Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - MO-055 | 1.01.01.06.07.63 D4 Building - MO-055 Mobile Office i Rl EelleR s eagelie il g
required in the future.
100 N Area D4 Building - MO-100 | 1.01.01.06.07.64 D4 Building - MO-100 Mobile Office b2 Rl EellER s eagelie s il g
required in the future.
100 N Area D4 Building - MO-358 | 1.01.01.06.07.65 D4 Building - MO-358 Training Simulator West of 1120N | '\© Planning activities currently ongoing; will be
required in the future.
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100 N Area D4 Building - MO-390 | 1.01.01.06.07.66 D4 Building - MO-390 Field Trailer at 105G X o BTl ST A el s
required in the future.
100 N Area D4 Building - MO-403 | 1.01.01.06.07.67 D4 Building - MO-403 Change House and Lunch Room (I IR SUTINGIECINIIES CUISHIYONOOIND:Ioe
required in the future.
D4 Building - MO-415 D4 Building - MO-415 (also . ’ . No planning activities currently ongoing; will be
100 N Area (also 1103N) 1.01.01.06.07.68 1103N) Admin. Office Trailer required in the future.
100 N Area D4 Building - MO-425 | 1.01.01.06.07.69 D4 Building - MO-425 Analytical Lab Facility @1120N | '\© Planning activities currently ongoing; will be
required in the future.
100 N Area D4 Building - MO-426 | 1.01.01.06.07.70 D4 Building - MO-426 Sample Receiving/Prep Stage at No planning act|vl|t|eslcurrently ongoing; will be
1120N required in the future.
100 N Area D4 Building - MO-427 | 1.01.01.06.07.71 D4 Building - MO-427 Mobile Change/Break Room X o Yl EF TS A el llics
required in the future.
100 N Area D4 Building - MO-827 | 1.01.01.06.07.73 D4 Building - MO-827 Mobile Office X o Yl EF TS G el llics
required in the future.
100 N Area D4 Building - MO-848 | 1.01.01.06.07.74 D4 Building - MO-848 Mobile Office at 100N Yard ) LU AL CVCI ) gl ST L2
required in the future.
100 N Area D4 Building - MO-900 | 1.01.01.06.07.75 D4 Building - MO-900 Mobile Office N o EYua) EF TS G eIl rllics
required in the future.
100 N Area D4 Building - MO-911 | 1.01.01.06.07.76 D4 Building - MO-911 Mobile Office N o Bl EF IS G el llics
required in the future.
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100 N Area D4 Building - MO-913 | 1.01.01.06.07.77 D4 Building - MO-913 Change Trailer X o BTl ST A el s
required in the future.
T g T g This was not in RFP - Added per No planning activities currently ongoing; will be
100 N Area D4 Building - MO-950 | 1.01.01.06.07.78 D4 Building - MO-950 ottt Mod M00T. s e T
100 N Area D4 Building - MO-765 | 1.01.01.06.07.79 D4 Building - MO-765 Mobile Office North of 1120N |1 TS Was notin RFP - Added per Contract Mod
M0O7. - MAO21
100 N Area D4 Building - MO-767 | 1.01.01.06.07.81 D4 Building - MO-767 Mobile Office North of 1120N |1 TS Was notin RFP - Added per Contract Mod
M007. - MA023
4 . .
D" - Retention Basins
100 N Area D4 Retention Basin - 1.01.01.06.10.01 D4 Retention Basin - 1312N Liquid Effluent Retention Basin No planning aCtIV.ItIeS .currently ongoing; will be
1312N required in the future.
100 N Area D4 Retention Basin - | 4 4 1 06.10.02 | D4 Retention Basin - 1904N Sewage Lagoon No planning activities currently ongoing; will be
1904N required in the future.
100 N Area D4 Retention Basin - | 4 1 41 06.10.03 | D4 Retention Basin - 1909N Waste Disposal Valve Pit ) LA AL CAC ) gl L)
1909N required in the future.
4 . . I
D" - Remaining Facilities
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. - - . ) No planning activities currently ongoing; will be
100 N Area D4 Building - 100N 1.01.01.06.08.01 D4 Remaining Facilities - 100N River Lines Structure required in the future. - 1 each
D4 Remaining Facilities - - . No planning activities currently ongoing; will be
100 N Area 105NE 1.01.01.06.08.03 | D4 Remaining Facilities - 105NE Fission Products Trap required in the future.
D4 Remaining Facilities . - . No planning activities currently ongoing; will be
100 N Area 116N 1.01.01.06.08.04 | D4 Remaining Facilities - 116N Air Stack required in the future.
?;Féilmgininsvzaﬂlieti?\‘s 1.01.01.06.08.05 D4 Remaining Facilities - 1310N Radioactive Liquid and Waste No planning activities currently ongoing; will be
100N Area ( ez) I I (includes Waste Site 116-N-2) Treatment Facility required in the future.
D4 Remaining Facilities . - No planning activities currently ongoing; will be
100 N Area 1524N 1.01.01.06.08.06 | D4 Remaining Facilities - 1524N Hazardous Waste Pad required in the future.
D4 Remaining Facilities . - No planning activities currently ongoing; will be
100 N Area 1525N 1.01.01.06.08.07 | D4 Remaining Facilities - 1525N Laydown Storage Area required in the future.
D4 Remaining Facilities . - No planning activities currently ongoing; will be
100 N Area 1607N1 1.01.01.06.08.08 | D4 Remaining Facilities - 1607N1 Sewage Treatment Tank required in the future.
D4 Remaining Facilities . - No planning activities currently ongoing; will be
100 N Area 1607N2 1.01.01.06.08.09 | D4 Remaining Facilities - 1607N2 Sewage Treatment Tank required in the future.
D4 Remaining Facilities . - No planning activities currently ongoing; will be
100 N Area 1607N3 1.01.01.06.08.10 | D4 Remaining Facilities - 1607N3 Sewage Treatment Tank required in the future.
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100 N Area D4 Remaining Facilities | 4 1 11 06.08.11 | D4 Remaining Facilities - 1607Ng Sewage Treatment Tank X o BTl EEI TS Al el s
1607N9 required in the future.
100 N Area D4 Remaining Facilities | 4 1 1 06.08.12 | D4 Remaining Facilities - 1706NA Sewer Lift Station X o BTl EEI TS Al el s
1706NA required in the future.
100 N Area D4 Remaining Facilities 1.01.01.06.08.13 | D4 Remaining Facilities - 1715N Underground Oil Tanks 4, North of No planning act|vl|t|es.currently ongoing; will be
1715N 182N required in the future.
100 N Area D4 Remaining Facilities | 4 1 o1 06.08.14 | D4 Remaining Facilities - 1723NX Laydown Storage Yard X o BTl EEI TS Al el rllis
1723NX required in the future.
100 N Area D4 Remaining Facilities { 4 1 01 06.08.15 | D4 Remaining Failities - 1802N Pipe Trestle UL S CUILEII QUellis (e el EELoBeilon
1802N removal complete - structure is remaining.
100 N Area D4 Remaining Facilities { 4 1 01 06.08.16 | D4 Remaining Facilities - 181NA Pump House/Guard Tower X o BTl EEI TS A el s
181NA required in the future.
100 N Area D4 Remaining Facilities { 4 1 1 06.08.17 | D4 Remaining Facilities - 181NB #3 Diesel Enclosure X o EYulng) EFI TS Al el rllis
181NB required in the future.
100 N Area D4 Remaining Facilities { 4 1 11 06.08.18 | D4 Remaining Facilities - 181NC Sample Station/Skid Station X o BTl EE TS Al el s
181NC required in the future.
100 N Area D4 Remaining Facilities 1.01.01.06.08.19 | D4 Remaining Facilities - 183NA Pump House No planning act|vl|t|eslcurrently ongoing; will be
183NA required in the future.
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100 N Area D4 Remaining Facilities 1.01.01.06.08.20 | D4 Remaining Facilities - 183NB Clearwell No planning act|vl|t|eslcurrently ongoing; will be
183NB required in the future.
100 N Area D4 Remaining Facilities | 4 1 11 06.08.21 | D4 Remaining Facilities - 183NC Filter Backwash Sump X o EYulng) EFI TS Al el s
183NC required in the future.
100 N Area D4 Remaining Facilities 1.01.01.06.08.22 | D4 Remaining Facilities - 183ND Clearwell Overflow Pad No planning aCtIV.ItIeS .currently ongoing; will be
183ND required in the future.
100 N Area D4 Remaining Facilities { 4 1 1 06.08.23 | D4 Remaining Facilities - 184NE Compressor Shed X o BTl EEI TS Al el rllis
184NE required in the future.
100 N Area D4 Remaining Facilities 1.01.01.06.08.24 | D4 Remaining Facilities - 184NF Chemical Injection House No planning actlvlltles.currently ongoing; will be
184NF required in the future.
100 N Area D4 Remaining Facilities 1.01.01.06.08.26 | D4 Remaining Facilities - 1902N Export Water Tie-In Building No planning aCtIV.ItIeS .currently ongoing; will be
1902N required in the future.
100 N Area D4 Remaining Facilities { 4 1 11 06.08.27 | D4 Remaining Facilities - 1903N Old Septic System No planning activities currently ongoing; will be
1903N required in the future.
100 N Area D4 Remaining Facilities | 4 1 1 06.08.28 | D4 Remaining Facilities - 1904NA Sewage Lift Station #1 No planning activities currently ongoing; will be
1904NA required in the future.
100 N Area D4 Remaining Facilities | 4 1 1 06.08.29 | D4 Remaining Facilities - 1904NB Sewage Lift Station #2 No planning activities currently ongoing; will be
1904NB required in the future.
100 N Area D4 Remaining Facilities | 4 1 1 06.08.30 | D4 Remaining Facilities - 1904NC Sewage Lift Station #3 X o BTl EE T il el s
1904NC required in the future.
100 N Area D4OBUL#§;n§r_J§SrseNE 1.01.01.06.08.31 D4 Remaining Facilities - 1908NE | Hanford Generating Plant - Outfall No planning activities currently ongoing; will be
(includes Wa) o (includes Waste Site - 1908NE) Structure required in the future. - 1 each
100 N Area D4 Remaining Facilities { 4 1 11 06.08.32 | D4 Remaining Facilities - 1926N Valve Pit No planning activities currently ongoing; will be
1926N required in the future.
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100 N Area D4 1112NA Microwave 1.01.01.06.08.33 D4 1112NA Microwave Tower Microwave Tower REA 051

Interim Safe Storage

100 N Area

Interim Safe Storage -
105-N REACTOR (ISS)

1.02.04.01.21.01

Interim Safe Storage - 105-N
REACTOR (ISS)

N Reactor

No planning activities currently ongoing; will be
required in the future; scope includes D4 of 5
buildings.

100 N Area

D4 Building - 109N

1.02.04.01.21.02

D4 Building - 109N

Heat Exchange System

No planning activities currently ongoing; will be
required in the future; deleted fromD4, included
as part of N Reactor ISS.

100 N Area

D4 Building - 1605NE

1.02.04.01.21.03

D4 Building - 1605NE

East Observation Post

No planning activities currently ongoing; will be
required in the future; deleted fromD4, included
as part of N Reactor ISS.

100 N Area

D4 Building - 1722N

1.02.04.01.21.04

D4 Building - 1722N

Decontamination Building

No planning activities currently ongoing; will be
required in the future; deleted fromD4, included
as part of N Reactor ISS.

100 N Area

D4 Building - 105NA

1.02.04.01.21.05

D4 Building - 105NA

Emergency Diesel Enclosure

No planning activities currently ongoing; will be
required in the future; deleted fromD4, included
as part of N Reactor ISS.

100 N Area

D4 Remaining Facilities
105ND

1.02.04.01.21.06

D4 Remaining Facilities - 105ND

Remote Air Intake

No planning activities currently ongoing; will be
required in the future; deleted fromD4, included
as part of N Reactor ISS.

ISS-Management and Support

ISS-Management and
Support

1.02.99.01.29

ISS-Management and Support

Management and Support

N/A

100 Area Remaining Sites

Design
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50% complete. On-going design, F is 100%
complete, D is 70%, K and H to go. RL accepted
on 9/13/05. - MD148 and MA168. Additional
design scope associated with new remediation
. . . |sites: ltems # 38-42, 44-46, 56-67, 94-95, 97-98,
100 Area F'd'BF:‘igl' bégio :\rea 1'03'07'83 010171 besign - 100 Area Burial Design | Hemedia Deségrgljﬁ;; 00 Area Burial |17 "451-152 and 155-158. RL accepted
9 9/13/05 and 9/19/05. - MA169; For the Field
Remediation Design of Burial Grounds affected
by the PAAA Action Plan who's site design was
underway as of 8/27/05 are considered an
Material Deletion; MA 168.
100 K Area ARRA RS Design | 1.03.07.04.02.01 ARRA RS Design Reme"éﬂﬂ?;i'iig fgirt;SOO Area ARRA Phase 2
100 Area 100-1U-2 Fid. Rem. - 100-1U-2 |4 3 17 04.01.02 [P©Si9N - 100-IU-2 Remedial Action| - White Bluffs Town Site Waste Site | yore RI accepted on 9/13/05. - MD149
Remedial Action Design Design Design
50% complete. Design to go on 600-149, 600-
Fld. Rem. - 100-1U-6 Design - 100-1U-6 Remedial Action . . . 1178, 600-186, 600-213 and 600-257. RL
100 Area 100-1U-6 Remedial Action Design 1.03.07.04.01.03 Design Hanford Town Site Waste Site Design accepted on 9/13/05. - MD150. Also now
includes REA 102, REA 109, REA 105
Confirmatory Sampling Sites
e Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-298 1.03.07.01.04.01 208 600-298 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-299 1.03.07.01.04.02 299 600-299 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-300 1.03.07.01.04.03 300 600-300 ARRA Phase 2
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me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-305 1.03.07.01.04.04 305 600-305 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-306 1.03.07.01.04.05 306 600-306 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-307 1.03.07.01.04.06 307 600-307 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-308 1.03.07.01.04.07 308 600-308 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-309 1.03.07.01.04.08 309 600-309 ARRA Phase 2
100 Area 100-1U-2 Confirmatory Sampling | 4 3 47,01 04,09 | CONirMatory Sampling Site - 600- 600-310 ARRA Phase 2
Site - 600-310 310
100 Area 100-1U-2 Confirmatory Sampling | 4 3 47,01 04.19 | CONfirmatory Sampling Site - 600- 600-311 ARRA Phase 2
Site - 600-311 311
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-312 1.03.07.01.04.11 312 600-312 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-313 1.03.07.01.04.12 313 600-313 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-314 1.03.07.01.04.13 314 600-314 ARRA Phase 2
100 Area 100-1U-6 Confirmatory Sampling | 4 3 47,01 04.14 | CONfirMatory Sampling Site - 600- 600-316 ARRA Phase 2
Site - 600-316 316
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100 Area 100-1U-6 Confirmatory Sampling | 4 3 47,01 04,15 | CONfirmatory Sampling Site - 600- 600-317 ARRA Phase 2
Site - 600-317 317
100 Area 100-1U-6 Confirmatory Sampling | 4 3 47,01 04.16 | CONfirMatory Sampling Site - 600- 600-318 ARRA Phase 2
Site - 600-318 318
100 Area 100-1U-6 Confirmatory Sampling | 4 3 47,01 04,17 | CONfirmatory Sampling Site - 600- 600-319 ARRA Phase 2
Site - 600-319 319
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-320 1.03.07.01.04.18 320 600-320 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-321 1.03.07.01.04.19 301 600-321 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-324 1.03.07.01.04.20 304 600-324 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-325 1.03.07.01.04.21 305 600-325 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-328 1.03.07.01.04.22 308 600-328 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-293 1.03.07.01.04.23 293 600-293 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-294 1.03.07.01.04.24 294 600-294 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-295 1.03.07.01.04.25 295 600-295 ARRA Phase 2
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me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-296 1.03.07.01.04.26 296 600-296 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-297 1.03.07.01.04.27 297 600-297 ARRA Phase 2
100 Area 100-1U-2 Confirmatory Sampling | 4 3 47,01 04.2g | CONfirMatory Sampling Site - 600- 600-301 ARRA Phase 2
Site - 600-301 301
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-302 1.03.07.01.04.29 302 600-302 ARRA Phase 2
me Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-2 Site - 600-303 1.03.07.01.04.30 303 600-303 ARRA Phase 2
100 Area 100-1U-6 Confirmatory Sampling | 4 3 47,01 04,31 | CONfirmatory Sampling Site - 600- 600-315 ARRA Phase 2
Site - 600-315 315
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-322 1.03.07.01.04.32 305 600-322 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-323 1.03.07.01.04.33 323 600-323 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-326 1.03.07.01.04.34 326 600-326 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-327 1.03.07.01.04.35 307 600-327 ARRA Phase 2
m Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-330 1.03.07.01.04.36 330 600-330 ARRA Phase 2
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my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-332 1.03.07.01.04.37 332 600-332 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-333 1.03.07.01.04.38 333 600-333 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-334 1.03.07.01.04.39 334 600-334 ARRA Phase 2
my Confirmatory Sampling Confirmatory Sampling Site - 600- ;
100 Area 100-1U-6 Site - 600-335 1.03.07.01.04.40 335 600-335 ARRA Phase 2
Waste Site Remediation
100 Area 100-1U-2 Remediate Waste Site -| 4 3 47 02 05.01 | Remediate Waste Site - 600-176 | White Bluffs Paint Disposal Area | '\© Planning activities currently ongoing; will be
600-176 required in the future.
100 Area 100-1U-2 Remediate Waste Site - 1.03.07.02.05.02 | Remediate Waste Site - 600-182 White Bluffs Asbestos P.Ip.e and No planning act|vl|t|es lcurrently ongoing; will be
600-182 Lagging and Excess Piping required in the future.
Planned delayed release site. DOE OS
Remediate Waste Site - ) . . . _|requested site to transfer at contract turnover.
100 Area 100-1U-6 600-108 (includes 600- | 1.03.07.03.05.01 Remed('f‘ntshﬁ::tgoso'fgégoo'1 08 213”;‘“?;:}:;%';2Gea:’/':u'l‘fs"””ta'” Part of Transition Agreement dated August 25,
257) 9 2005. RL accepted on 9/19/05. Also now
includes REA 111
Remediate Waste Site - Remediate Waste Site - 600-257 . . Planned delgyed LEEDHLE ROISIe
. . . . 213-J & 213-K Cribs, Gable Mountain |requested site to transfer at contract turnover.
100 Area 100-1U-6 600-257 (includes 600- | 1.03.07.03.05.01 (Costs included in Remediate . .
108) Waste Site 600-108) Plutonium Storage Vaults Part of Transition Agreement dated August 25,
2005. RL accepted on 9/19/05.
100 Area 100-1U-6 Remediate Waste Site - 1.03.07.03.05.02 | Remediate Waste Site - 600-149 Small Arms Range, Rifle and Pistol | No planning activities currently ongoing; will be

600-149

Range

required in the future.
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100 Area 100-1U-6 Remediate Waste Site - 1.03.07.03.05.03 | Remediate Waste Site - 600-178 213-J and 213-K Quard House Toilet | No planning aCtIV.I'[IeS lcurrently ongoing; will be
600-178 Pit required in the future.
100 Area 100-1U-6 Remediate Waste Site - 1.03.07.03.05.04 | Remediate Waste Site - 600-186 Hanford Construction Camp Septic | No planning act|vl|t|es lcurrently ongoing; will be
600-186 Tanks and Sewage Treatment Plants required in the future.
100 Area 100-1U-6 Remediate Waste Site - 1.03.07.03.05.05 | Remediate Waste Site - 600-213 Hanford Airstrip Underground Fuel | No planning aCtIV.I'[IeS lcurrently ongoing; will be
600-213 Storage Tanks required in the future.
100 Area 100-1U-6 Remediate Waste Site - 1.03.07.03.05.06 Remediate Waste Site - 600-3 Hanford Town Slt.e qupmg Area | No planning aCtIV.I'[IeS lcurrently ongoing; will be
600-3 and Paint Pit required in the future.
Hanford Aggregate Pit Debris, however
Remediate Waste Site - some of the stored materials in the Pit |FH requested that this site be transferred to
100 Area 100-1U-6 600-239 1.03.07.03.05.07 600-239, Debris Pile #16 may have come from other projects. |WCH. This was not in the RFP. RL accepted
There is no evidence of any hazardous [on 9/13/05. - MA145
materials at the site
FH requested that this site be transferred to
Abandoned steel structure. On May 7, |WCH. This was not in the RFP. RL will revisit
Remediate Waste Site - 600-146, Steel Structure on 2002, WDOE inspected the site and |for d.emsnoln - 9/13/Q5. RL requested FR to
100 Area 100-1U-6 1.03.07.03.05.08 . ) noted a few concerns, but no physically inspect site. (FR response - unknown
600-146 Northwest side of Gable Mountain | . ) . PR .
immediate threat to human health or |history, steel structure with pipelines. Provided
the environment. RL photograph). Add as Remediation site. RL
accepted on 9/19/05. - MA147
Remediate Waste Site - This was not in RFP. It is a recent discovery,
100 Area 100-1U-6 600-280 1.03.07.03.05.09 600-280 Hardened Tar Site but likely candidate to be included in
subcontract to be awarded in Sept 2006 - MI054
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TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 Area

100-1U-6

Remediate Waste Site -
600-5

1.03.07.03.05.10

600-5 Remediation Waste Site

White Bluffs Waste Oil Dump

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI055

100 Area

100-1U-6

Remediate Waste Site -
600-100

1.03.07.03.05.11

600-100 Remediation Waste Site

White Bluffs Landfill

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI056

100 Area

100-1U-6

Remediate Waste Site -
600-109

1.03.07.03.05.12

600-109 Remediation Waste Site

Hanford Trailer Camp

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI057

100 Area

100-1U-6

Remediate Waste Site -
600-111

1.03.07.03.05.13

600-111 Remediation Waste Site

Critical Mass Laboratory Fire and
Contamination Spread

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI058
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TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

100 Area

100-1U-6

Remediate Waste Site -
600-120

1.03.07.03.05.14

600-120 Remediation Waste Site

Spare Parts Burn Pit

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI059

100 Area

100-1U-6

Remediate Waste Site -
600-124

1.03.07.03.05.15

600-124 Remediation Waste Site

Burn Site and Paint Disposal

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI060

100 Area

100-1U-6

Remediate Waste Site -
600-125

1.03.07.03.05.16

600-125 Remediation Waste Site

Waste Disposal Trench

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI061

100 Area

100-1U-6

Remediate Waste Site -
600-127

1.03.07.03.05.17

600-127 Remediation Waste Site

Fuel Storage Area

This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
to require remediation. It is not included in the
RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI062
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This site was undergoing confirmatory sampling
during the RFP, it was subsequently determined
Remediate Waste Site - - . . ’ to require remediation. It is not included in the
100 Area 100-1U-6 600-188 1.03.07.03.05.18 | 600-188 Remediation Waste Site | White Bluffs Waste Disposal Trench 2 RFP. Remediation is included in the scope of a
subcontract scheduled to be awarded in Sept
2006 - MI063
This site is in the RFP as a confirmatory site,
that has been sampled and determined to
Remediate Waste Site - - require remediation. Remediation is not
100 Area 100-1U-6 600-202 1.03.07.03.05.19 600-202 Four Burn and Burial Pits included in the RFP. Remediation is included in
the scope of a subcontract scheduled to be
awarded in Sept 2006 - MI064
This site is in the RFP as a confirmatory site,
that has been sampled and determined to
Remediate Waste Site - . ) require remediation. Remediation is not
100 Area 100-1U-6 600-205 1.03.07.03.05.20 600-205 Hanford Townsite Landfill 2 included in the RFP. Remediation is included in
the scope of a subcontract scheduled to be
awarded in Sept 2006 - MI065
100 Area 100-1U-6 Remed'ggeo\_'gg;te Site | 1.03.07.03.05.32 | Remediate Waste Site - 600-350 600-350 REA 105
100 Area 100-1U-2 Reme"'ggeo\_'gjfte Site -1 1.03.07.05.01.01 | Remediate Waste Site - 600-341 600-341 ARRA Phase 2
100 Area 100-1U-2 Reme"'ggeo\_'gjzte Site -1 1.03.07.05.01.02 | Remediate Waste Site - 600-342 600-342 ARRA Phase 2
100 Area 100-1U-2 Remed'ggeo\_g’i;te Site - 103.07.05.01.03 | Remediate Waste Site - 600-343 600-343 ARRA Phase 2
100 Area 100-1U-2 Remed'ggeo\_g’iite Site - 103.07.05.01.04 | Remediate Waste Site - 600-344 600-344 ARRA Phase 2
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100 Area 100-1U-2 Remed'ggeovgjgte Site -1 4 03.07.05.01.05 | Remediate Waste Site - 600-345 600-345 ARRA Phase 2
100 Area 100-1U-2 Remed'ggeovgjzte Site -| 1 03.07.05.01.06 | Remediate Waste Site - 600-346 600-346 ARRA Phase 2

Fid. Rem.-100 Area RS Non Site Specific Support

Fld. Rem.-100 Area RS
Non Site Specific
Support

1.03.07.75.25.01/1
.03.07.75.26.01/1.
03.07.75.28.01

Fid. Rem.-100 Area RS Non Site
Specific Support

Non Site Specific Support

Also now includes ARRA Phase 2: 100-IU
Segment NSSS and 100-1U Confirmatory NSSS

D* - Buildings

D4-Non-Site Specific Support 100 Area

D4-Non-Site Specific
Support 100 Area

1.01.01.75.25.01

D4-Non-Site Specific Support 100
Area

Non Site Specific Support

Also now includes REA 051, REA 052. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11.

200 Area

Waste Operations

200 Area ERDF Waste Ops-Constrn (CLIN #1)

200 Area ERDF

Waste Ops - ERDF
Construction Cells 7 & 8

1.04.01.01.30.01

Waste Operations - Environmental
Restoration Disposal Facility
(Expansion Cells 7 & 8)

Construction

Construction of Cells 5 & 6 are complete. The
RCCC Contractor will be responsible for
construction of Cells 7 & 8 . Cells 7 & 8 will
require a Vadose Zone monitoring system.
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TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

200 Area ERDF

Waste Ops - ERDF
Construction Cells 7 & 8

1.04.01.01.30.01

Waste Operations - Environmental
Restoration Disposal Facility
(Expansion Cells 7 & 8)

REA 025 - procedure review and
updates required to implement the site-
wide lockout/tagout procedure

REA 025

200 Area ERDF

Waste Ops - ERDF
Construction Support

1.04.01.01.30.75

Construction

Ongoing activity

200 Area ERDF Waste

Ops-Constrn

(CLIN #4)

200 Area ERDF

Waste Ops - ERDF
Construction Cells 7 & 8

1.04.01.01.30.01

Waste Operations - Environmental
Restoration Disposal Facility
(Expansion Cells 7 & 8)

ARRA Phase 1 stockpile transfer from
CLIN 1 to CLIN 4

ARRA Phase 1

200 Area ERDF

Waste Ops - ERDF
Construction Cells 9 &
10

1.04.01.01.30.02

Waste Operations - Environmental
Restoration Disposal Facility
(Expansion Cells 9 & 10)

ARRA Phase 1 Super Cell 9
Construction transfer from CLIN 1 to
CLIN 4

ARRA Phase 1

200 Area ERDF

Waste Ops - ERDF
Construction Support

1.04.01.01.30.75

Construction Support associated with
Super Cell 9 transfer from CLIN 1 to
CLIN 4

ARRA Phase 1

200 Area ERDF

Waste Ops-ARRA
ERDF Construction
Super Cell 9

1.04.01.01.31.01

Waste Ops-ARRA ERDF
Construction Super Cell 9

ARRA Phase 1 Super Cell 9
Construction

ARRA Phase 1
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TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

200 Area ERDF

Waste Ops-ARRA
ERDF Construction
Super Cell 10

1.04.01.01.31.02

ARRA Phase 1 Super Cell 10
Construction; ARRA Phase 2 Cell 10
Leachate transmission & Storage

ARRA Phase 1 &2 &3

200 Area ERDF

Waste Ops-ARRA
ERDF Construction
Support

1.04.01.01.31.75

ARRA Phase 1 Super Cell 10
Construction Support

ARRA Phase 1

200 Area ERDF Waste

Ops-Closure

Waste Ops-Closure

Waste Operations - Environmental

200 Area ERDF Colls 3 & 4 1.04.01.04.3B.01 Restoration Disposal Facility Closure Ongoing activity
(O] A lntar fal )
Waste Ops-Closure Waste Operations - Environmental
200 Area ERDF CeIIspS 26 1.04.01.04.3B.02 Restoration Disposal Facility Closure Ongoing activity
(Closure and Interim Cover)
200 Area ERDF Waste Ops-Closure | 4 04 01 04 38,75 Closure Ongoing activity
Support
200 Area ERDF Waste Ops-Ops/Disp (CLIN #1)

200 Area ERDF

Waste Ops-Disposal

1.04.01.02.31.01

Waste Operations - Environmental
Restoration Disposal Facility
(Facility Operations/Disposal)

Operation/Disposal

Ongoing activity; reduce/increase waste
volumes due to D4 and Field Remediation work
completed or closed out or added; include 100
BC waste requiring mercury treatment; include
modular office installation. Final agreement was

determined as part of the IPB development. -
MI068/MI1070/MI071/MA099/ MD165
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

200 Area ERDF

Waste Ops-Disposal

1.04.01.02.31.01

Waste Operations - Environmental
Restoration Disposal Facility
(Facility Operations/Disposal)

Operation/Disposal

REA 051, REA 041, REA 052, REA 066, REA
025, REA 059, REA 064,REA 070, REA 015,
REA 074, REA 060, REA 061, REA 099, REA
105, REA 098, REA 111, REA 056, REA 079,
Mod 272, REA 19A, REA 047, REA 092, REA
19B. Also includes Negotiated Dollar
Reductions, Mod 248, REA 024 - 1/18/11.

200 Area ERDF

Waste Ops-Waste Treat

1.04.01.02.32.01

Waste Operations - Waste
Treatment

Operation/Disposal

Certain sits may require LDR treatment. See
MAO033, MA158, MI006 and MI020.

200 Area ERDF

Waste Ops-Waste Treat

1.04.01.02.32.01

Waste Operations - Waste
Treatment

Operation/Disposal

REA 051, REA 041, REA 052, REA 059, REA
015, REA 074, REA 099, REA 098, REA 056,
REA 079, Mod 272, REA 047, REA 092. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11.

200 Area ERDF

Waste Ops-Disposal

1.04.01.02.31.75

Operation/Disposal

Ongoing activity. Schedule extension REA 052.
Support for REA 059, 4 failed confirmatory sites
in H Area. Support for REA 064, 3 failed
confirmatory sites in D Area. Support for REA
070, 6 failed confirmatory sites in D Area.

Support Support for REA 015, 3 Waste Sites in B/C
Area. REA 074, REA 060 REA 061, REA 099,
REA 105, REA 098, REA 111, REA 054, REA
056, REA 047, REA 092, REA 19B
200 Area ERDF Waste Ops-Ops/Disp (CLIN #3)

200 Area ERDF

Waste Ops-618-
10/11Disposal

1.04.01.02.35.01

Waste Ops-618-10/11Disposal

Operation/Disposal

Function of CLIN #3 approval (-C)

200 Area ERDF

Waste Ops-618-10/11
Treatment

1.04.01.02.36.01

Waste Ops-618-10/11 Treatment

Operation/Disposal

Function of CLIN #3 approval (-C)
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200 Area ERDF Waste Ops-Ops/Disp (CLIN #4)

200 Area ERDF

Waste Ops-ARRA
Disposal

1.04.01.02.37.01

Waste Ops-ARRA Disposal

ARRA Phase 1 & 2 ERDF Upgrades

ARRA Phase 1 &2 &3

200 Area ERDF

Waste Ops-ARRA
Treatment

1.04.01.02.38.01

Waste Ops-ARRA Treatment

ARRA Phase 2 ERDF Upgrades

ARRA Phase 2 & 3

200 Area ERDF

Waste Ops-ARRA

1.04.01.02.37.75

Waste Ops-ARRA Disposal

ARRA Phase 1 ERDF Upgrades

ARRA Phase 1

Disposal Support Support Support
200 Area ERDF Waste Ops-Trnsptn (CLIN #1)
Waste Ops- Waste Operations - Environmental
200 Area ERDF Transportation 1.04.01.08.37.01 Restoration Disposal Facility Transportation Ongoing activity
Routes/Methods (Transportation)
Ongoing activity; reduce waste volumes due to
D4 and Field Remediation work completed or
closed out; adjust for new scope in D4 and Field
) ) Remediation. This will also include
Waste Ops- Waste Operations - Environmental demobilization of leased trucks/increased cost
200 Area ERDF P 1.04.01.03.38.01 Restoration Disposal Facility Transportation

Transportation

for return of leased trucks no longer needed. RL

(Transportation) accepted on 9/13/05. This was reconciled during
baseline development. - MI069/MA100/MD166.
Also includes Negotiated Dollar Reductions,
Mod 248, REA 024 - 1/18/11.
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200 Area ERDF

Transportation Support

1.04.01.03.38.75

Support

Operation/Disposal
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REA 051, REA 041, REA 052, REA 066, REA
Waste Ops- Waste Operations - Environmental 059, REA 064, REA 070, REA 015, REA 074,
200 Area ERDF Trans ort;ion 1.04.01.03.38.01 Restoration Disposal Facility Transportation REA 060, REA 061, REA 099, REA 105, REA
P (Transportation) 098, REA 111, REA 056, REA 079, Mod 272,
REA 19A, REA 047, REA 092. REA 19B
Disposal subcontract change notice. RL
accepted on 9/13/05. - MA102.This activity is
located in the field operations support account.
Schedule extension REA 052. Support for REA
Waste Ops- Waste Ops-Transportation 059, 4 failed waste sites in H Area. Support for

REA 064, 3 failed confirmatory sites in D Area.
Support for REA 070, 6 failed confirmatory sites
in D Area. Support for REA 015, 3 Waste Sites
in B/C Area. REA 074, REA 060, REA 061,
REA 099, REA 105, REA 098, REA 111, REA
056, REA 047, REA 092, REA 19B

200 Area ERDF Waste

Ops-Trnsptn

(CLIN #3)

200 Area ERDF

Waste Ops-618-10/11

1.04.01.03.3A.01

Waste Ops-618-10/11Disposal

Operation/Disposal

Function of CLIN #3

Transportation
200 Area ERDF Waste Ops-Trnsptn (CLIN #4)
200 Area ERDF W?f;ﬁsopﬁmg?\ 1.04.01.03.3B.01 | Waste Ops-ARRA Transportation | ARRA Phase 1 & 2ERDF Upgrades ARRA Phase 1 & 2 & 3

200 Area ERDF

Waste Ops-ARRA
Transportation Support

1.04.01.08.3B.75

Waste Ops-ARRA Transportation
Support

ARRA Phase 1 ERDF Upgrades
Support

ARRA Phase 1
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Schedule extension for REA008 R1, REA 031
Waste Ops- 1.04.99.01.29/ Waste Ops-Management and R1, REA 043, REA 052, REA 005, REA 079,
Waste Ops-Management and Support Management and 1.04.99.02.29 / P Su og Management and Support Mod 272., REA 19A, REA 047, REA 092., REA
Support 1.04.01.02.32 pp 19B. Also includes Negotiated Dollar
Reductions, Mod 248, REA 024 - 1/18/11.
Waste Ops- 1.04.99.01.29 / .
Waste Ops-Management and Support Management and 1.04.99.02.29 / évuaStir?Apﬁé?;?:r?:greZtRagz Managemfir;tAa;gASl;zzzr; :IAIIocatlons ARRA Phase 1
Support 1.04.01.02.32 pp
300 Area
308 Building
4 TR
D* - Buildings (CLIN#2)
300 Area D4 Building - 308 1.01.04.01.07.L1 D4 Building - 308 Fuels Development Laboratory Unoccup.|ed‘ ) No plannlr?g ac.t|V|t|es ]
ongoing; will be required in the future.
300 Area D4 Building - 308A | 1.01.04.01.07.L2 D4 Building - 308A Fuels Development Laboratory e aLET e N [ S Lo I
ongoing; will be required in the future.
324 Building
Waste Site Remediation
Remediate Waste Site - Remediate Waste Site - 300-25 No planning activities currently ongoing; will be
300 Area 800-FF-2 300-25 (Costs included 1.03.12.02.05.A1 (Costs included in D4 324) required in the future.
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300 Area 300-FF-2 Remediate Waste Site -| ;1 5 15 45 05.A2 | Remediate Waste Site - 300-263 324 Building Diversion Tank X o BTl EEI TS Al el s
300-263 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.A3 | Remediate Waste Site - 300-265 Pipe Trench Be_tw.een 324 and 325 | No planning act|vl|t|es lcurrently ongoing; will be
300-265 buildings required in the future.
4 TR
D" - Buildings
D4 Building - 324 and D4 Building - 324 and Associated Partial Deactivation-A, B, & C hot cells are
. Structures (includes Buildings 324 . . . cleaned out. D cell, Shielded Material Facility
300 Area Assoc. Str;;;ures (300-| 1.01.03.01.07.01 BA, 324A, 324D, and Waste Site Chemical Engineering Laboratory (SMF), & High Level Vault Tanks remain to be
300-25) done. Balance of D* required.
- D4 Building - 324A (Cost included | 300 Area Accelerated Closure Plan Unoccupied - No planning activities currently
300 Area D4 Building - 324A | 1.01.03.01.07.02 in D4 324) Zone KA Small Facilities ongoing; will be required in the future.
. D4 Building - 324-BA (Cost . Operating Facility - No planning activities
300 Area D4 Building - 324-BA | 1.01.03.01.07.03 included in D4 324) 324 Boiler Annex currently ongoing; will be required in the future.
- D4 Building - 324D (Cost included | 300 Area Accelerated Closure Plan Operating Facility - No planning activities
300 Area D4 Building - 324D 1.01.03.01.07.04 in D4 324) Zone KA Small Facilities currently ongoing; will be required in the future.
4 A TAE
D" - Remaining Facilities
D4 Remaining Facilities - i Chemical Engineering Laboratory Operating Facility - No planning activities
300 Area 324B 1.01.03.01.08.01 D4 Remaining Facilties - 3248 Exhaust Stack currently ongoing; will be required in the future.

325 Building

326 Building
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4 TR
D" - Buildings
300 Area D4 Building - 326-BA | 1.01.04.01.07.N2 D4 Building - 326-BA 326 Boiler Annex el Ll o EEig EEIUiES
currently ongoing; will be required in the future.
Operating Facility - No planning activities
currently ongoing; will be required in the future.
300 Area D4 Building - 326 | 1.01.04.01.07.N1 D4 Building - 326 Material Scienice Laboratory  ([RRMSEEEIES RN
Descope Below Grade Demo and
Transition/Final Closure Backfill portion only.
Mod 248, REA 024 - 1/18/11.
327 Building
4 TR
D" - Buildings
Partial Deactivation - 4 of 11 hot cells are
D4 Building - 327 and D4 Building - 327 and Associated C'ez'f‘f)ﬂi‘l’ d‘;;' Fé)ir?:'"&'i‘rz:f’:;e'Lsei';dngﬁ‘r']ance
300 Area Assoc Structures (300- | 1.01.03.02.07.01 Structures (includes Building Post-Irradiation Test Laboratory B . gcka eind di’s osqition the Ra9226
264) 327BA and Waste Site 300-264) quired to package and disp .
acid drum; modification to safety basis. -
MI001/MA033 /MA117
G D4 Building - 327BA (Costs . Operating Facility - No planning activities
300 Area D4 Building - 327BA | 1.01.03.02.07.02 included with D4 327) 327 Boiler Annex currently ongoing; will be required in the future.

D4-Non Site Specific Support 324/327 Area

D4-Non Site Specific
Support 324/327 Area

1.01.03.75.25.01

D4-Non Site Specific Support
324/327 Area

Non Site Specific Support

N/A

329 Building
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4 e
D" - Buildings
Operating Facility - No planning activities
currently ongoing; will be required in the future.
300 Area D4 Building - 329 | 1.01.04.01.07.P1 D4 Building - 329 Chemical Sciences Laboratory |
Descope Below Grade Demo and
Transition/Final Closure Backfill portion only.
Mod 248, REA 024 - 1/18/11.

331 Building

Confirmatory Sampling Sites

e Confirmatory Sampling Confirmatory Sampling Site - 331 . ) A No planning activities currently ongoing; will be
300 Area 300-FF-2 Site - 331 LSLDF 1.03.12.01.03.08 LSLDF Life Sciences Lab Drain Field required in the future.
Descope. Mod 248, REA 024 - 1/18/11.
) ) ) . . Includes performed scope for a portion of Work
300-Area 300-FF-2 . ) ¥ 1.03.42.01.03.09 y S Life-Sciences Laboratory Trench#1 Instructions only. This confirmatory sampling
site is descoped, not included as part of
Confirmatory Sampling count in Table C.1.
Descope. Mod 248, REA 024 - 1/18/11.
) ) ) . . Includes performed scope for a portion of Work
300-Area 300-FF-2 . ) ¥ 1.03.42.01.03.10 y S Life-Sciences Laboratory Trench#2 Instructions only. This confirmatory sampling
site is descoped, not included as part of
Confirmatory Sampling count in Table C.1.
. FH requested that this site be transferred to
Confirmatory Sampling 600_.276’ Hanford Geotechnical Evaluation area using simulated buried|WCH. This was not in the RFP. RL accepted
300 Area 300-FF-2 . 1.03.12.01.03.11 Engineering and Development ) h .
Site - 600-276 . ) waste as a confirmatory sampling site on 9/13/05. -
Facility, Little Egypt MA144

D* - Buildings

97 of 146

Conformed Through Mod 261




RCCC Contract

DE-AC06-05RL14655

Attachment J-1: River Corridor Closure Contract Work Scope

Section J
261

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

©
= © © >
i xa E o 41 aZ - o |§
E E=Z Z =z W= wo , z z =
w <O 20 o O ok > O >0 'G <
= = W = = < Er EE @
< o | = = 4 ouw = <>
S c 3 a3 0L 0E o = =0 =
o S5 <& 0 aks 5& E & 2
0 S S =0 =ES (SR} 0o =
4 z2 w B = Tz Rl @ S
- o
o T O oo Cg) (=) g o (a) [a) %
< <
|_
Clarification needed that this is delayed release
. . - with 331 building. RL accepted on 9/13/05. -
300 Area D4 Building - 331C 1.01.04.01.07.Q3 D4 Building - 331C Storage Facility MDO039. Contract Mod 226 transfer from GLIN2
to CLIN1
Clarification needed that this is delayed release
. . . . with 331 building. RL accepted on 9/13/05. -
300 Area D4 Building - 331D 1.01.04.01.07.Q4 D4 Building - 331D Biomagnetic Effects Laboratory MDO040. Contract Mod 226 transfer from GLIN2
to CLIN1
Clarification needed that this is delayed release
- . - . with 331 building. RL accepted on 9/13/05. -
300 Area D4 Building - 331G 1.01.04.01.07.Q5 D4 Building - 331G Interim Tissue Repository MDO41. Contract Mod 226 transfer from GLIN2
to CLIN1
Clarification needed that this is delayed release with
300 Area D4 Building - 331H 1.01.04.01.07.Q6 D4 Building - 331H Aerosol Wind Tunnel Research Facility|331 building. RL accepted on 9/13/05. -MD042.

Contract Mod 226 transfer from CLIN2 to CLIN1

300 Area Remaining Sites

Design

300 Area

Fld. Rem.-300 Area RS

Design

1.03.12.03.01.01

Design - Remedial Action Design

300 Area Remedial Action Design

No planning activities currently ongoing; will be
required in the future; additional design scope
associated with new remediation sites: ltems #
38-42, 44-46, 56-67, 94-95, 97-98, 147, 151-152
and 155-158. RL accepted 9/13/05 and
9/19/05. - MA169; For the Field Remediation
Design of Burial Grounds affected by the PAAA
Action Plan who's site design was underway as
of 8/27/05 are considered an MA- MA 168.
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Design

Sites: 300-7 and 300-9.
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300 Area Fid. Rem.-300 Area RS | 4 3 15 03.01.01 | Fid. Rem.-300 Area RS Design | omedial design for two 300 Area REA 062

Confirmatory Sampling Sites

CS Site - 300A Misc

Confirmatory Sampling Site - 300
Area Misc Piping (Currently no

No planning activities currently ongoing; will be

300 Area 300-FF-2 Piping (Nolr:cs))soc Waste| 1.03.12.01.03.01 Waste Information Data System 300 Area - Misc Piping required in the future.
Site Associated with this Site)
300 Area 300-FF-2 Conflrmatory Sampling 1.03.12.01.03.02 Confirmatory Sampling Site - 300- Contaminated Light Water Disposal No planning aCtIV.I'[IeS lcurrently ongoing; will be
Site - 300-2 2 required in the future.
Confirmatory Sampling . . . . . — L
300 Area 300-FF-2 Site - 300-32 (333 1.03.12.01.03.03 Conflrmatory Samglmg Site - 300 Fabrication Shop Leak No planning actlvlltleslcurrently ongoing; will be
Bidg.) 32 (Associated with 333 Bldg.) required in the future.
) . ) ) L . . . 12% complete. WI complete, sampling and
300 Area 300-FF-2 Conf'g;fet(frgos(f;qplmg 1.03.12.01.03.04 Confirmatory Sar;plmg Site - 300 Undocumentg?osuc:]l:jd Waste Burial closeout documentation to go. RL accepted on
9/13/05. - MD151
) ) ) ) L . 12% complete. WI complete, sampling and
300 Area 300-FF-2 Conf'g;g?rgos(f;qplmg 1.03.12.01.03.05 Confirmatory Sa?pllng Site - 300 Solid Waste Burial Ground closeout documentation to go. RL accepted on
9/13/05. - MD152
e Confirmatory Sampling Confirmatory Sampling Site - 303- ) ) . No planning activities currently ongoing; will be
300 Area 300-FF-2 Site - 303-M UOF 1.03.12.01.03.06 M UOF 303M Uranium Oxide Facility required in the future.
e Confirmatory Sampling Confirmatory Sampling Site - UPRA . No planning activities currently ongoing; will be
300 Area 300-FF-2 Site - UPR-300-2 1.03.12.01.03.07 300-2 Releases at the 340 Facility required in the future.
Confirmatory Sampling Site - 300- The source has been eliminated and |FH requested that this site be transferred to
300 Area 300-FF-2 Confirmatory Sampling § 1.03.12.01.03.12 9;)3( (Bld pszi) the lines capped, but the disposal site [WCH. This was not in the RFP. RL accepted on
9 has not been permanently abandoned [9/13/05. - MA141
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Confirmatory Sampling Site - 300- French drain to eliminate flooding on |FH requested that this site be transferred to
300 Area 300-FF-2 Confirmatory Sampling § 1.03.12.01.03.13 91 (Bld p32?1) east side of 324 building. Active WCH. This was not in the RFP. RL accepted
9 stormwater system on 9/13/05. - MA142
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) . ;
300 Area 300-FF-2 Site - 300-279 1.03.12.01.03.14 279 Confirmatory Sampling Site - 300-279 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) . ;
300 Area 300-FF-2 Site - 300-280 1.03.12.01.03.15 280 Confirmatory Sampling Site - 300-280 REA 121
300 Area 300-FF-2 Confirmatory Sampling | 4 o3 45 o1 o3 16 | CONfirmatory Sampling Site - 300- 610y Sampling Site - 300-281 REA 121
Site - 300-281 281
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) . ;
300 Area 300-FF-2 Site - 300-282 1.03.12.01.03.17 282 Confirmatory Sampling Site - 300-282 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) . ;
300 Area 300-FF-2 Site - 300-283 1.03.12.01.03.18 283 Confirmatory Sampling Site - 300-283 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-284 1.03.12.01.03.19 o84 Confirmatory Sampling Site - 300-284 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-286 1.03.12.01.03.20 286 Confirmatory Sampling Site - 300-286 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-287 1.03.12.01.03.21 087 Confirmatory Sampling Site - 300-287 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-288 1.03.12.01.03.22 288 Confirmatory Sampling Site - 300-288 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-289 1.03.12.01.03.23 289 Confirmatory Sampling Site - 300-289 REA 121
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e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) - ;
300 Area 300-FF-2 Site - 300-290 1.03.12.01.03.24 290 Confirmatory Sampling Site - 300-290 REA 121
300 Area 300-FF-2 Confirmatory Sampling | 4 5 15 1 og 05 | Confirmatory Sampling Site - 300- |+ 216y Sampling Site - 300-291 REA 121
Site - 300-291 291
e Confirmatory Sampling Confirmatory Sampling Site - 300- ) ) . ;
300 Area 300-FF-2 Site - 300-294 1.03.12.01.03.26 204 Confirmatory Sampling Site - 300-294 REA 121
e Confirmatory Sampling Confirmatory Sampling Site - 600-| Confirmatory Sampling Site - 600-
300 Area 300-FF-2 Site - 600-290:2 1.03.12.01.03.27 290:2 290:2 REA 121
Waste Site Remediation
' . Remediate Waste Site - 300-39 ) o L
300 Area 300-FF-2 Remediate Waste Site -| 4 5 15 55 0501 | (Costs included with D4 Building No planning activities currently ongoing; will be
300-39 (Building 309) 309) required in the future.
Remediate Waste Site - Remediate Waste Site - 309-TW- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-TW-1 (Building | 1.03.12.02.05.02 |1 (Costs included with D4 Building planning irod i the fu‘t’ureg 9:
309) 309) i '
Remediate Waste Site - Remediate Waste Site - 309-TW- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-TW-2 (Building | 1.03.12.02.05.03 |2 (Costs included with D4 Building panning irod i the fui’ureg &
309) 309) i '
Remediate Waste Site - Remediate Waste Site - 309-TW- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-TW-3 (Building | 1.03.12.02.05.04 |3 (Costs included with D4 Building panning irod i the fui’ureg &
309) 309) q :
Remediate Waste Site - Remediate Waste Site - 309-WS- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-WS-1 (Building | 1.03.12.02.05.05 |1 (Costs included with D4 Building panning irod i the fui’ureg &
309) 309) : '
Remediate Waste Site - Remediate Waste Site - 309-WS- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-WS-2 (Building | 1.03.12.02.05.06 |2 (Costs included with D4 Building panning y ongoing;

309)

309)

required in the future.
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Remediate Waste Site - Remediate Waste Site - 309-WS- No planning activities currently ongoina: will be
300 Area 300-FF-2 309-WS-3 (Building | 1.03.12.02.05.07 |3 (Costs included with D4 Building planning irod i the fui’ureg 9:
309) 309) q :
e Remediate Waste Site - Remediate Waste Site - 2607- . No planning activities currently ongoing; will be
300 Area 300-FF-2 2607-FSM 1.03.12.02.05.08 FSM Septic Tank System required in the future.
e Remediate Waste Site - Remediate Waste Site - 300 300 Area Radioactive Liquid Waste | No planning activities currently ongoing; will be
800 Area 800-FF-2 300 RLWS 1.03.12.02.05.09 RLWS Sewer (RLWS) required in the future.
e Remediate Waste Site - Remediate Waste Site - 300 300 Area Retired Radioactive Liquid | No planning activities currently ongoing; will be
300 Area S00-FF-2 300 RRLWS 1.03.12.02.05.10 RRLWS Waste Sewer (RRLWS) required in the future.
The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the "core
Remediate Waste Site - industrial zone". Based on the evaluation, the
300 Area 300-FF-2 300 VTS 1.03.12.02.05.11 | Remediate Waste Site - 300 VTS In-Situ Vitrification Test Site (VTS) soil cleanup level for this waste site has been
changed from "industrial" to "unrestricted." 75%
complete. Remediation and sampling 100%
complete, backfill, CVP, and revegetation to go.
RL accepted on 9/13/05. - MD153
300 Area 300-FFp  |Remediate Waste Site | 4 45 15 05 05,12 | Remediate Waste Site - 300-109 | 333 Building Storm Water Runoff | '\© Planning activities currently ongoing; will be
300-109 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.13 | Remediate Waste Site - 300-11 Soil at Site of Fo_rmer Underground | No planning act|vl|t|es lcurrently ongoing; will be
300-11 Gasoline Tank required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 05 05.14 | Remediate Waste Site - 300-110 | 333 Building Storm Water Runoff | '\ Planning activities currently ongoing; will be
300-110 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| | 5 15 05 0515 | Remediate Waste Site - 300-121 French Drain e Bl EelER s eagelie s il g
300-121 required in the future.
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. . Remediate Waste Site - 300-123 . _— L
300 Area 300-FF-2 Remediate Wgste Site - 1.08.12.02.05.16 | (Costs included with D4 Building No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-123 (Building 366A) 366A) required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.17 | Remediate Waste Site - 300-15 Leakage from Corrgded Process No planning act|vl|t|es lcurrently ongoing; will be
300-15 Sewer Pipe required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.18 | Remediate Waste Site - 300-16 Solid Waste Contamination Area B IR aCtIV.I'[IeS lcurrently ongoing; will be
300-16 required in the future.
. . ) . 95% complete. Remediation, sampling, and
R W -
300 Area 300-FF-2 emed'a;go_ f;te Site -1 4 03.12.02.05.20 | Remediate Waste Site - 300-18 | SU"face Contam';jted Dumping Area ) ~\/p 100% complete. Backiill and revegetation
to go. RL accepted on 9/13/05. - MD154
— — : — ——
300 Area 300-FF-2 emediate Waste Site -| 4 3 15 02 05.21 | Remediate Waste Site - 300-214 300 Retention Process Sewer No planning activities currently ongoing; will be
300-214 required in the future.
Remediate Waste Site - Remediate Waste Site - 300-218 No planning activiti rrently ongoing; will b
300 Area 300-FF-2 ya 1.03.12.02.05.22 | (Costs included with D4 Building planning activities currently ongoing; will be
300-218 (Building 314) 314) required in the future.
— — : — r—
300 Area 300-FF-2 emediate Waste Site -| 4 3 15 02.05.23 | Remediate Waste Site - 300-219 | 300 Area Waste Acid Transfer Line | N0 Planning activities currently ongoing; will be
300-219 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 13 15 02.05.24 | Remediate Waste Site - 300-22 309 B-Cell Cleanout Leak No planning activities currently ongoing; will be
300-22 required in the future.
— — : — r—
300 Area 300-FF-2 emediate Waste Site - | 4 3 15 05 0527 | Remediate Waste Site - 300-224 | WATS and U Bearing Piping Trench | O Pianning activities currently ongoing; will be
300-224 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 13 15 02.05.28 | Remediate Waste Site - 300-24 Soil Contamination Area X o BTl EE T il el s
300-24 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 0 05.29 | Remediate Waste Site - 300-251 Unplanned Release X o EYulng) EE TS Al el s
300-251 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 02.05.30 | Remediate Waste Site - 300-255 | 309 Tank Farm Contaminated Soil | O Planning activities currently ongoing; will be
300-255 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.31 | Remediate Waste Site - 300-256 306E Fabrication and Testing No planning activlities lcurrently ongoing; will be
300-256 Laboratory Release required in the future.
— — : — r—
300 Area 300-FF-2 emediate Waste Site - | 4 3 15 02 0532 | Remediate Waste Site - 300-257 | 309 Holdup Tank Outfall Pipeline | O P!anning activities currently ongoing; will be
300-257 required in the future.
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e Remediate Waste Site - ) . . Abandoned Pipe Trench between the | No planning activities currently ongoing; will be
300 Area 300-FF-2 300-258 1.03.12.02.05.33 | Remediate Waste Site - 300-258 334 Tank Farm and 306E required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.34 | Remediate Waste Site - 300-259 Contamination Area Surrounding 618-| No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-259 1 Burial Ground required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.35 | Remediate Waste Site - 300-260 Contaminated Soil Release Site No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-260 required in the future.
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 05 05 36 | Remediate Waste Site - 300-268 3741 Building Foundation ) LA AL CVAC ) gl Tl L)
300-268 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.37 | Remediate Waste Site - 300-270 | Unplanned Release at 313 Building B IR act|vl|t|es lcurrently ongoing; will be
300-270 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.38 | Remediate Waste Site - 300-273 Fuel Oil Transfer. Plpelme, 366 Bunker| No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-273 Pipeline required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.39 | Remediate Waste Site - 300-28 Contamination Found Along Gingko | No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-28 Street required in the future.
Planned delayed release site. DOE OS
Remediate Waste Site - ) . requested site to transfer at contract turnover.
300 Area 300-FF-2 300-29 1.03.12.02.05.40 | Remediate Waste Site - 300-29 Berm Part of Transition Agreement dated August 25,
2005. RL accepted on 9/19/05. - MA118
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.41 | Remediate Waste Site - 300-33 Uranium-contaminated soil at Building | No planning act|vl|t|es lcurrently ongoing; will be
300-33 306W required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.42 | Remediate Waste Site - 300-34 Soil Contaminated by Process Sewer | No planning act|vl|t|es lcurrently ongoing; will be
300-34 Leak required in the future.
Remediate Waste Site - ) . . _— ’ No planning activities currently ongoing; will be
300 Area 300-FF-2 1.03.12.02.05.44 | Remediate Waste Site - 300-40 | Corrosion of Vitrified Clay Sewer Pipe S
300-40 required in the future.
. . Remediate Waste Site - 300-41 ) o L
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 05 05.45 | (Costs included with D4 Building Waste Site - 300-41 X o BTl EEI TS A el s
300-41 306E) required in the future.
e Remediate Waste Site - ) o . Unplanned Release Uranium- No planning activities currently ongoing; will be
300 Area 800-FF-2 300-43 1.03.12.02.05.46 | Remediate Waste Site - 300-43 contaminated soil around Building 304 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.47 | Remediate Waste Site - 300-46 Uranium Chemical Wastes at Building | No planning act|vl|t|es lcurrently ongoing; will be
300-46 3706 required in the future.
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e Remediate Waste Site - ) . . Thorium Oxide and Fuel Fabrication | No planning activities currently ongoing; will be
800 Area 800-FF-2 300-48 1.03.12.02.05.48 | Remediate Waste Site - 300-48 Wastes Release Around Building 3732 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.49 Remediate Waste Site - 300-5 Contaminated Soil at S|.te of Former | No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-5 Underground Gasoline Tank required in the future.
' . Remediate Waste Site - 300-6 . . T
300 Area 300-FF2 | Remediate Waste Site -| 4 5 45 05 0550 | (Costs included with D4 Building Waste Site 300-6 No planning activities currently ongoing; wil be
300-6 (Building 366A) 366A) required in the future.
300 Area 300-FF2  |Remediate Waste Site | 4 45 15 05 05,51 | Remediate Waste Site - 300-8 Aluminum Shavings Area Subcontract awarded - excavation to begin
300-8 02/03/05
' . 333 Building Storm water Runoff and . o .
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.52 | Remediate Waste Site - 300-80 Steam Condensate, Miscellaneous No planning aCtIV.I'[IeS lcurrently ongoing; will be
300-80 required in the future.
Stream #268
300 Area 300-FF2  |Remediate Waste Site | 4 5 15 05 05,53 |Remediate Waste Site - 303-M SA|  303M Building Storage Area | 110 Planning activities currently ongoing; will be
303-M SA required in the future.
Planned delayed release site. DOE OS
Remediate Waste Site - requested site to transfer at contract turnover.
300 Area 300-FF-2 305-B SF 1.03.12.02.05.54 | Remediate Waste Site - 305-B SF 305-B Storage Facility Included as part of Transition Agreement dated
August 25, 2005. RL confirmed on 9/19/05. -
MA119
. . Remediate Waste Site - 307 RB ) . L
300 Area 300-FF-2 Remediate Waste Site -| 4 3 15 15 05 55 | (Costs included with D4 Building 307 Retention Basins X o BTl EFI TS Qi el s
307 RB (Building 307) 307) required in the future. -
e Remediate Waste Site - Remediate Waste Site - 313 . No planning activities currently ongoing; will be
300 Area 300-FF-2 313 ESSP 1.03.12.02.05.58 ESSP East Side Storage Pad requiradin the future, -
300 Area 300-FF2  |Remediate Waste Site | 4 345 005,60 | Remediate Waste Site - 316-3 Process Water Trenches No planning activities currently ongoing; wil be
316-3 required in the future.
Remediate Waste Site - This site is 70% complete including plumes.
300 Area 300-FF-2 316-4 1.03.12.02.05.61 Remediate Waste Site - 316-4 300 Area North Cribs Added to Additions Iltem MA157). - MD155 /
MA157
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Planned delayed release site. DOE OS
. . Remediate Waste Site - 323 Tank - requested site to transfer at contract turnover.
300 Area 300-FF-2 Reme‘;’;;eTV::Iftf Site-| 4 03.12.02.05.62 | 1 (costs included in D4 of Bldg. 321%‘:1'::‘8'”22%”;‘:;%2:?:1 \;V;Ste Included as part of Transition Agreement dated
323) ’ August 25, 2005. RL confirmed on 9/19/05. -
MA125 / MA130
Planned delayed release site. DOE OS
’ . Remediate Waste Site - 323 Tank - requested site to transfer at contract turnover.
300 Area 300-FF-2 Reme(én;;eT\;v:kstze Site - 1.03.12.02.05.63 | 2 (costs included in D4 of Bldg. 3212?:::2”2;1"?;:%2;?2 \;VSaste Included as part of Transition Agreement dated
323) ’ August 25, 2005. RL confirmed on 9/19/05. -
MA126 / MA131
Planned delayed release site. DOE OS
. . Remediate Waste Site - 323 Tank - requested site to transfer at contract turnover.
300 Area 300-FF-2 Reme‘;’;;eTV::Ift; Site-| 4 03.12.02.05.64 | 3 (costs included in D4 of Bldg. 321%‘:1'::‘8'”22%”;‘:;%2:?:1 \;V;Ste Included as part of Transition Agreement dated
323) ’ August 25, 2005. RL confirmed on 9/19/05. -
MA127 / MA132
Planned delayed release site. DOE OS
’ . Remediate Waste Site - 323 Tank - requested site to transfer at contract turnover.
300 Area 300-FF-2 Reme(én;;eT\;v:kstf Site - 1.03.12.02.05.65 | 4 (costs included in D4 of Bldg. 3212?:::2”2;1"?;:%2;?2 \;VSaste Included as part of Transition Agreement dated
323) ’ August 25, 2005. RL confirmed on 9/19/05. -
MA128 / MA133
e Remediate Waste Site - Remediate Waste Site - 333 333 Building East Side Hazardous | No planning activities currently ongoing; will be
800 Area 800-FF-2 333 ESHWSA 1.03.12.02.05.70 ESHWSA Waste Storage Area (ESHWSA) required in the future.
e Remediate Waste Site - Remediate Waste Site - 333 333 West Side Tank Farm (WSTF) | No planning activities currently ongoing; will be
800 Area 800-FF-2 333 WSTF 1.03.12.02.05.71 WSTF Uranium Bearing Acid Tanks required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.75 Remediate Waste Site - 340 Radioactive Liquid Waste Handling | No planning activities currently ongoing; will be
340 Complex e Complex Facility required in the future.
Remediate Waste Site - Remediate Waste Site - 3712- No planning activities currently ongoing: will be
300 Area 300-FF-2 3712-USSA (Building | 1.03.12.02.05.76 | USSA (Costs included with D4 Uranium Scrap Storage Area P 9 required in the fui,ureg 9:
3712) Building 3712) q i
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300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.78 | Remediate Waste Site - 600-117 300 Area Tregtfad Effluent Disposal | No planning act|vl|t|es lcurrently ongoing; will be
600-117 Facility (TEDF) required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.79 | Remediate Waste Site - 600-243 Petrolgum Cor_ltgmlnated Soil No planning act|vl|t|es lcurrently ongoing; will be
600-243 Bioremediation Pad required in the future.
The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the "core
300 Area 300-FFp  |Remediate Waste Site - 4 o3 15 02.05.80 | Remediate Waste Site - 600-259 Grout Waste Test Lysimeter MR Nl . (856 Ol G, T
600-259 soil cleanup level for this waste site has been
changed from "industrial" to "unrestricted."
Subcontract awarded. Excavation to begin
03/22/05.
The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the "core
Remediate Waste Site - industrial zone". Based on the evaluation, the
300 Area 300-FF-2 600-47 1.03.12.02.05.81 | Remediate Waste Site - 600-47 Dumping Area soil cleanup level for this waste site has been
changed from "industrial" to "unrestricted."
Excavation, sorting and sampling, and loadout
are complete. Verification sampling in progress.
Scope is 90% complete.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.82 | Remediate Waste Site - 600-58 H.J. Ashe Substation Oil/Water No planning aCtIV.I'[IeS lcurrently ongoing; will be
600-58 Separator & Drywells required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.83 | Remediate Waste Site - 600-59 H.J. Ashe Substation Storage Area B IR aCtIV.I'[IeS lcurrently ongoing; will be
600-59 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.84 | Remediate Waste Site - 600-60 H.J. Ashe Substgltlon Switchyard No planning aCtIV.I'[IeS lcurrently ongoing; will be
600-60 Facility required in the future.
Remediate Waste Site - ) . . . No planning activities currently ongoing; will be
300 Area 300-FF-2 1.03.12.02.05.85 | Remediate Waste Site - 600-62 Benton Switch Substation Releases L
600-62 required in the future.
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Planned delayed release site. DOE OS
Remediate Waste Site - ) . ) requested site to transfer at contract turnover.
300 Area 300-FF-2 600-63 1.03.12.02.05.86 | Remediate Waste Site - 600-63 300-N Lysimeter Area Part of Transition Agreement dated August 25,
2005. RL accepted on 9/19/05. - MA129
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.87 Remediate Waste Site - UPR-300- 307-340 Waste Line Leak No planning act|vl|t|es lcurrently ongoing; will be
UPR-300-1 1 required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.88 Remediate Waste Site - UPR-300-| Underground Radioactive Liquid Line | No planning aCtIV.I'[IeS lcurrently ongoing; will be
UPR-300-11 11 Leak required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.89 Remediate Waste Site - UPR-300- Unplanned Release No planning aCtIV.I'[IeS lcurrently ongoing; will be
UPR-300-17 17 required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-300- No planning activities currently ongoing; will be
300 Area 300-FF-2 UPR-300-38 1.03.12.02.05.90 a8 Unplanned Release required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-300- No planning activities currently ongoing; will be
300 Area 800-FF-2 UPR-300-39 1.03.12.02.05.91 39 Unplanned Release required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-300-| Uranium Contamination beneath and | No planning activities currently ongoing; will be
800 Area 800-FF-2 UPR-300-4 1.03.12.02.05.92 4 South of Building 321 required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-300- No planning activities currently ongoing; will be
300 Area 300-FF-2 UPR-300-40 1.03.12.02.05.93 40 Unplanned Release required in the future.
Remediate Waste Site - Remediate Waste Site - UPR-300-| . in i Public Power Suppl No planning activities currently ongoing; will be
300 Area 300-FF-2 UPR-300-42 (Building | 1.03.12.02.05.94 | 42 (Costs included with D4 et i row St Sooor G e i the futare
384) Building 384) y : q :
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e Remediate Waste Site - Remediate Waste Site - UPR-300- No planning activities currently ongoing; will be
300 Area 300-FF-2 UPR-300-45 1.03.12.02.05.95 45 Unplanned Release required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-300- No planning activities currently ongoing; will be
300 Area 300-FF-2 UPR-300-46 1.03.12.02.05.96 46 Unplanned Release required in the future.
300 Area 300-FF-2 Remediate Waste Site - 1.03.12.02.05.97 Remediate Waste Site - UPR-300- Spill at 309 Storage Basin No planning act|vl|t|es lcurrently ongoing; will be
UPR-300-5 5 required in the future.
e Remediate Waste Site - Remediate Waste Site - UPR-600- Washington Public Power Supply No planning activities currently ongoing; will be
300 Area 800-FF-2 UPR-600-22 1.03.12.02.05.98 22 System Windrow Site, 600-21 required in the future.
Remediate Waste Site - 300-95, 324/336 Building Runoff Active French Drain that receives  |FH requested that this site be transferred to
300 Area 300-FF-2 300-95 (Bldg 324/336) 1.03.12.02.05.A6 and Steam Condensate; stormwater runoff and steam WCH. This was not in the RFP. RL accepted
9 Miscellaneous Stream #425 condensate on 9/13/05. - MA143
e Remediate Waste Site - Remediate Waste Site - 300-264 ) . No planning activities currently ongoing; will be
300 Area 300-FF-2 300-264 (Bldg 327) | "03120205CT | " Costs included in D4 Bidg 327) | emediate Waste Site - 300-264 required in the future.
Remediate Waste Site - . . . This was not in the RFP. RL accepted on
300 Area 300-FF-2 300-274 1.03.12.02.05.D1 | 300-274 Remediation Waste Site 300-FF-1 Surface Debris 0/19/05. - MAO44
Remediate Waste Site - . . . ) . This was not in the RFP. RL accepted on
300 Area 300-FF-2 300-275 1.03.12.02.05.D2 | 300-275 Remediation Waste Site Potential Landfill on River Edge 9/19/05. - MA045
e Remediate Waste Site - ; . . 3607 Sanitary System Misc. This was not in the RFP. RL accepted on
300 Area 300-FF-2 300-276 1.03.12.02.05.D3 | 300-276 Remediation Waste Site Components 9/19/05. - MAO46

Burial Ground Remediation
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TABLE B2 LINE ITEM a

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

Remediate Burial
Ground - 618-1

1.03.12.02.06.01

Remediate Burial Ground - 618-1

Solid Waste Burial Ground #1

Unexpected, non-matrixed alpha-contaminated
media was discovered in December 2004 during
remedial action operations at the 618-2 and 618

3 Burial Grounds resulting in changes to work

execution practices for 300 Area Burial
Grounds. The material difference for
implementation of operational changes resulting
from lessons learned and PAAA corrective
actions developed after the River Corridor
Closure RFP was issued. Each site will be
dispositioned individually. Any that were at least
in the planning stage by August 27, 2005, with
known differences in planning and execution,
will be material differences. Any site not yet
active will not be a material difference at this
time. - MA090

Remediate Burial
Ground - 618-13

1.03.12.02.06.02

Remediate Burial Ground - 618-
13

303 Building Contaminated Soil Burial
Site

The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the "core
industrial zone". Based on the evaluation, the
soil cleanup level for this waste site has been
changed from "industrial" to "unrestricted.”
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300 Area 300-FF-2
300 Area 300-FF-2
300 Area 300-FF-2

Remediate Burial
Ground - 618-2

1.03.12.02.06.03

Remediate Burial Ground - 618-2

Solid Waste Burial Ground #2

Decrease due to difference in percent complete.
Approximately 30% complete. 40% of site is
excavated. Loadout and stockpile, excavate,
sampling, CVP, backfill and revegetation to go.
(Related to Additions ltem MA087). Changes
required in planning and excavation activities as
a result of the PAAA corrective action plan. RL
accepted on 9/19/05. - MD181 / MA087
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

300 Area

300-FF-2

Remediate Burial
Ground - 618-3

1.03.12.02.06.04

Remediate Burial Ground - 618-3

Dry Waste Burial Ground

Decrease due to difference in percent complete.
Approximately 60% complete. Excavation is
complete, loadout is 50% complete. Loadout,
sampling, CVP, backfill and revegetation to go.
(Related to Additions ltem MA 88). Unexpected,
non-matrixed alpha-contaminated media was
discovered in December 2004 during remedial
action operations at the 618-2 and 618-3 Burial
Grounds resulting in changes to work execution
practices for 300 Area Burial Grounds. The
material difference for implementation of
operational changes resulting from lessons
learned and PAAA corrective actions developed
after the River Corridor Closure RFP was
issued. Each site will be dispositioned
individually. Any that were at least in the
planning stage by August 27, 2005, with known
differences in planning and execution, will be
material differences. Any site not yet active will
not be a material difference at this time. -
MD182 / MA088
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TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c
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IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

300 Area

300-FF-2

Remediate Burial
Ground - 618-7

1.03.12.02.06.05

Remediate Burial Ground - 618-7

Burial Ground #7

The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the "core
industrial zone". Based on the evaluation, the
soil cleanup level for this waste site has been
changed from "industrial" to "unrestricted."
Unexpected, non-matrixed alpha-contaminated
media was discovered in December 2004 during
remedial action operations at the 618-2 and 618
3 Burial Grounds resulting in changes to work
execution practices for 300 Area Burial
Grounds. The material difference for
implementation of operational changes resulting
from lessons learned and PAAA corrective
actions developed after the River Corridor
Closure RFP was issued. Each site will be
dispositioned individually. Any that were at least
in the planning stage by August 27, 2005, with
known differences in planning and execution,
will be material differences. Any site not yet
active will not be a material difference at this
time. - MA091
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Decrease due to difference in percent complete.
Approximately 70% complete. Excavation is
95% complete. Loadout is 16% complete.
Remaining excavation, loadout, sampling, CVP,
backfill and revegetation to go. (Related to
Additions Item #89). Changes required in
planning and excavation activities as a result of
the PAAA corrective action plan. Unexpected,
non-matrixed alpha-contaminated media was
discovered in December 2004 during remedial
action operations at the 618-2 and 618-3 Burial
Remediate Burial ' . Uranium-contaminated Soil Under a |Grounds resulting in changes to work execution
300 Area 300-FF-2 Ground - 618-8 1.0312.02.06.06 | Remediate Burial Ground - 618-8 Parking Lot practices for 300 Area Burial Grounds. The
material difference for implementation of
operational changes resulting from lessons
learned and PAAA corrective actions developed
after the River Corridor Closure RFP was
issued. Each site will be dispositioned
individually. Any that were at least in the
planning stage by August 27, 2005, with known
differences in planning and execution, will be
material differences. Any site not yet active will
not be a material difference at this time. -
MD183 / MA089
. - Fid. Rem.-300 Area Non Fld. Rem.-300 Area Non Site . - Now also includes Negotiated Dollar
FId. Rem.-300 Area Non Site Specific Support Site Specific Support 1.03.12.75.25.01 Specific Support Non Site Specific Support Reductions, Mod 248, REA 024 - 1/18/11.
4 e
D" - Buildings
300 Area D4 Building - 3225 1.01.04.01.07.01 D4 Building - 3225 300 Area Accelerated CIlols_ure Plan Unoccup_led. - I_\lo plannln_g ac_tlvmes currently
Zone A Small Facilities ongoing; will be required in the future.
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DESIGNATION b

OPERABLE UNIT

DESIGNATION c
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ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

300 Area

D4 Building - 332

1.01.04.01.07.02

D4 Building - 332

300 Area Accelerated Closure Plan
Zone A Small Facilities Packaging Test
Facility

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 334

1.01.04.01.07.03

D4 Building - 334

300 Area Accelerated Closure Plan
Zone A Small Facilities Process Sewer
Monitor Facility 300

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 334A

1.01.04.01.07.04

D4 Building - 334A

300 Area Accelerated Closure Plan
Zone A Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 3727

1.01.04.01.07.05

D4 Building - 3727

Classified Vault

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 3906A

1.01.04.01.07.06

D4 Building - 3906A

300 Area Accelerated Closure Plan
Zone A Small Facilities

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 303A

1.01.04.01.07.07

D4 Building - 303A

300 Area Accelerated Closure Plan
Zone E Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 303B

1.01.04.01.07.08

D4 Building - 303B

300 Area Accelerated Closure Plan
Zone E Small Facilities

FH has completed uranium disposition, no need
to delay facility transfer to Sept 2006. RL will
revisit for decision - 9/19/05. RL approved -
9/29/05. - MA031

300 Area

D4 Building - 303C

1.01.04.01.07.09

D4 Building - 303C

300 Area Accelerated Closure Plan
Zone E Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 303E

1.01.04.01.07.10

D4 Building - 303E

300 Area Accelerated Closure Plan
Zone F Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.
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300 Area

D4 Building - 303F

1.01.04.01.07.11

D4 Building - 303F

300 Area Accelerated Closure Plan
Zone B Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 303G

1.01.04.01.07.12

D4 Building - 303G

300 Area Accelerated Closure Plan
Zone B Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 303J

1.01.04.01.07.13

D4 Building - 303J

Materials Storage Building

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 303M

1.01.04.01.07.14

D4 Building - 303M

Uranium Oxide Building

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 304 (See
Also Waste Site 300-
249)

1.01.04.01.07.15

D4 Building - 304 (includes Waste
Site 300-249)

300 Area Accelerated Closure Plan
Zone E Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 304A

1.01.04.01.07.16

D4 Building - 304A

300 Area Accelerated Closure Plan
Zone E Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 305

1.01.04.01.07.17

D4 Building - 305

Engineering Testing Facility

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 305A

1.01.04.01.07.18

D4 Building - 305A

Electrician and Pipefitter Shop

D* complete down to the pad by 03/10/05.
Scope is 90% complete.

300 Area

D4 Building - 305B

1.01.04.01.07.19

D4 Building - 305B

Hazardous Waste Storage Facility

Operating Facility - No planning activities

currently ongoing; will be required in the future.

300 Area

D4 Building - 305-BA

1.01.04.01.07.20

D4 Building - 305-BA

300 Area Accelerated Closure Plan
Zone C Small Facilities

Operating Facility - No planning activities

currently ongoing; will be required in the future.

300 Area

D4 Building - 305P

1.01.04.01.07.21

D4 Building - 305P

300 Area Accelerated Closure Plan
Zone C Small Facilities

Removed, slab remains. 90% complete. RL
accepted on 9/13/05. - MD030
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D4 Building - 306E (See D4 Building - 306E (includes o Unoccupied - No planning activities currently
800 Area Also Waste Site 300-41) 1.01.04.01.07.22 Waste Site 300-41) Development Fabrication and Test Lab ongoing; will be required in the future.
300 Area D4 Building - 306E-BA | 1.01.04.01.07.23 D4 Building - 306E-BA 800 Area Accelerated Closure Plan | - Unoccupied - No planning activities currently
Zone F Small Facilities ongoing; will be required in the future.
300 Area D4 Building - 306W 1.01.04.01.07.24 D4 Building - 306W Materials Development Laboratory Unoccup|ed ) No plannlr?g ac.t|V|t|es ]
ongoing; will be required in the future.
D4 Building - 307 (See D4 Building - 307 (includes Waste opeggn?)s';?c;ggilﬁu?pr\?;ts|2:12i:re:$3itiE£uem
300 Area Also Waste Site 307- | 1.01.04.01.07.25 9 Retention Basin Structure P ) .y P 9 activil
Site 307-RB) currently ongoing; they will be required in the
RB)
future.
D4 Building - 309 (includes Waste
D4 Bldg - 309 (300- . ) ) .
TW.A o . Sites 300-39, 309-TW-1, 309-TW- : . Unoccupied - No planning activities currently
300 Area 39,309 ':W213;4‘ 3,WS-| 1.01.04.01.07.26 2. 309-TW-3, 309-WS-1. 309-WS- SP-100 GES Test Facility angaing: will bs raquired in the futurs.
T 2, and 309-WS-3)
300 Area D4 Building - 310 1.01.04.01.07.27 D4 Building - 310 Treated Effluent Disposal Facility Operating Eacnlty - No planlnlngl activities
(TEDF) currently ongoing; will be required in the future.
D4 Building - 314 (See P ) Building deactivation is underway. Total scope
300 Area Also Waste Site 300- | 1.01.04.01.07.31 D4 BundmgSit:;go(g(:I:)des Waste Engineering Development Laboratory |is 38% complete. RL will revisit for decision -
218) 9/13/05. RL Accepted on 9/29/05. - MD032
Building deactivation is underway. Total scope
300 Area D4 Building - 314B | 1.01.04.01.07.32 D4 Building - 314B 300 ArZe:ngcgeSIi:Z:Fgailiﬁtsiz;e Plan s 38% complete. RL will revisit for decision -
9/13/05. RL Accepted on 9/29/05. - MD033
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ACTIVITY
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ASSUMED ACTIVITY
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300 Area

D4 Building - 315A

1.01.04.01.07.33

D4 Building - 315A

Backwash Disposal Pond

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 315B

1.01.04.01.07.34

D4 Building - 315B

300 Area Accelerated Closure Plan
Zone KA Small Facilities

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 315C

1.01.04.01.07.35

D4 Building - 315C

Backwash Lift Station &
Sedimentation Pond

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 315D

1.01.04.01.07.36

D4 Building - 315D

Backwash Recycle Pump Station

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 320

1.01.04.01.07.40

D4 Building - 320

Physical Sciences Laboratory

Operating Facility - No planning activities

currently ongoing; will be required in the future..

Contract Mod 226 transfer from CLIN2 to CLIN1

300 Area

D4 Building - 320-BA

1.01.04.01.07.41

D4 Building - 320-BA

320 Boiler Annex

Operating Facility - No planning activities
currently ongoing; will be required in the future.

300 Area

D4 Building - 321

1.01.04.01.07.42

D4 Building - 321

Hydromechanical/Seismic Facility

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 321B

1.01.04.01.07.43

D4 Building - 321B

300 Area Accelerated Closure Plan
Zone GB Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.

300 Area

D4 Building - 321C

1.01.04.01.07.44

D4 Building - 321C

300 Area Accelerated Closure Plan
Zone GB Small Facilities

Unoccupied - No planning activities currently
ongoing; will be required in the future.
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300 Area D4 Building - 321D 1.01.04.01.07.45 D4 Building - 321D 300 Area Accelerated Cqul_Jre Plan Unoccup_led. - I_\lo plannln_g ac_tlvmes currently
Zone GB Small Facilities ongoing; will be required in the future.
4
300 Area D4 Building - 3229 | 1.01.04.01.07.47 D4 Building - 3229 300 Area Accelerated Closure Plan - (EeEERTERISCERIEEIEEIE IS
Zone D Small Facilities Scope is 90% complete.
Hg . D4 Building - 323 (includes Waste . Ao o . A
300 Area D4 Building - 323 (323- | 1 11 04 01.07.48 |Sites 323-TK-1, 323-TK-2, 323-TK|  Mechanical Properties Laboratory el el o el SEIUiES
TK-1, -2, -3, -4) currently ongoing; will be required in the future.
3, and 323-TK-4)
. S 300 Area Accelerated Closure Plan |Demolished, slab remains. 90% complete. RL
300 Area D4 Building - 3231 1.01.04.01.07.49 D4 Building - 3231 Zone D Small Facilities accepted on 9/13/05. - MD037
. . 300 Area Accelerated Closure Plan |Demolished, slab remains. 90% complete. RL
300 Area D4 Building - 3232 1.01.04.01.07.50 D4 Building - 3232 Zone C Small Facilities accepted on 9/13/05. - MD038
300 Area D4 Building - 323-BA | 1.01.04.01.07.51 D4 Building - 323-BA 300 Area Accelerated CI9§L.Jre Plan | No planning aCtIV.I'[IeS lcurrently ongoing; will be
Zone GA Small Facilities required in the future.
P P Engineering Services and Safety Descope Below Grade Demo only. Mod 248,
300 Area D4 Building - 328 1.01.04.01.07.52 D4 Building - 328 Building REA 024 - 1/18/11.
- - 300 Area Accelerated Closure Plan Descope Below Grade Demo only. Mod 248,
300 Area D4 Building - 328A 1.01.04.01.07.53 D4 Building - 328A Zone H Small Facilities REA 024 - 1/18/11.
. - 300 Area Accelerated Closure Plan Descope Below Grade Demo only. Mod 248,
300 Area D4 Building - 328-BA | 1.01.04.01.07.54 D4 Building - 328-BA Zone H Small Facilities REA 024 - 1/18/11.
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D4 Building - 333 (333- D4 Building - 333 (includes Waste UbeeeTalt=s) - N o Erftis eeiivits eomeni
300 Area WSTF, 333-TK-11,333- | 1.01.04.01.07.55 | Sites 333-WSTF, 333-TK-11, and N Fuels Building - (?in - will bZ - ui?ed P — Y
TK-7) 333-TK-7) 9oing:; q :
300 Area D4 Building - 335 | 1.01.04.01.07.56 D4 Building - 335 Sodium Test Facility X o BTl EEI TS Al el s
required in the future.
. - ’ . . Operating Facility - No planning activities
300 Area D4 Building - 336 1.01.04.01.07.57 D4 Building - 336 High Bay Testing Facility R .
currently ongoing; will be required in the future.
300 Area D4 Building - 337 | 1.01.04.01.07.58 D4 Building - 337 Technical Management Center e aLETe e M) [ S I
ongoing; will be required in the future.
- - ) . ) Operating Facility - No planning activities
300 Area D4 Building - 337B 1.01.04.01.07.59 D4 Building - 337B High-Bay and Service Wing R LT
currently ongoing; will be required in the future.
- - ) Operating Facility - No planning activities
300 Area D4 Building - 337-BA | 1.01.04.01.07.60 D4 Building - 337-BA 337 Boiler Annex R ) ;
currently ongoing; will be required in the future.
300 Area D4 Building - 338 | 1.01.04.01.07.61 D4 Building - 338 Maintenance Building el lreliye o SEIUiES
currently ongoing; will be required in the future.
Supports 310 TEDF - No planning activities
300 Area D4 Building - 340 1.01.04.01.07.63 D4 Building - 340 Waste Neutralization Facility Structure | currently ongoing; they will be required in the
future.
Supports 310 TEDF - No planning activities
300 Area D4 Building - 340A | 1.01.04.01.07.64 D4 Building - 340A 300 Area Accelerated Closure Plan | - o oy onaoing: they will be required in the
Zone KB Small Facilities future
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TABLE B2 LINE ITEM a

HANFORD AREA
DESIGNATION b

OPERABLE UNIT

DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

300 Area

D4 Building - 340B

1.01.04.01.07.65

D4 Building - 340B

300 Area Accelerated Closure Plan
Zone KB Small Facilities

Supports 310 TEDF - No planning activities
currently ongoing; they will be required in the
future.

300 Area

D4 Building - 342C

1.01.04.01.07.69

D4 Building - 342C

Generator Pad - TEDF Sump

Supports 310 TEDF - No planning activities
currently ongoing; they will be required in the
future.

300 Area

D4 Building - 3503A

1.01.04.01.07.71

D4 Building - 3503A

300 Area Accelerated Closure Plan
Zone F Small Facilities

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 3506A

1.01.04.01.07.72

D4 Building - 3506A

300 Area Accelerated Closure Plan
Zone GA Small Facilities

Demolished, slab remains. 90% complete. RL
accepted on 9/13/05. - MD044

300 Area

D4 Building - 3506B

1.01.04.01.07.73

D4 Building - 3506B

300 Area Accelerated Closure Plan
Zone GA Small Facilities

Demolished, slab remains. 90% complete. RL
accepted on 9/13/05. - MD045

300 Area

D4 Building - 3506C

1.01.04.01.07.74

D4 Building - 3506C

Telecommunications Hub

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 352E

1.01.04.01.07.84

D4 Building - 352E

Switch Station East Side

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 3621-66

1.01.04.01.07.87

D4 Building - 3621-66

Tank Petroleum (Diesel) Replaces
Tank 3621-D

No planning activities currently ongoing; will be
required in the future.

300 Area

D4 Building - 3621BC

1.01.04.01.07.88

D4 Building - 3621BC

300 Area Accelerated Closure Plan
Zone H Small Facilities

No planning activities currently ongoing; will be
required in the future.

120 of 146

Conformed Through Mod 261



RCCC Contract

DE-AC06-05RL14655

Attachment J-1: River Corridor Closure Contract Work Scope

Section J
261

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

©
= © © >
i xa E o 41 a2 - o |§
E oz Zz w = wo , =z = =
w <O 20 o O ok > O >0 'G <
= = w = = < T EE EE o
< o | = = 4 ouw = <>
S c 3 a3 0L 0E o = =0 =
o o5 <& Qo alks 5& Ex 0=
0 S S =0 =ES (SR} 0o =
4 z2 w B = Tz Rl @ S
- o
) rAa =] c;> =) g o o o 7
< <
l—
300 Area D4 Building - 3621D | 1.01.04.01.07.89 D4 Building - 3621D Emergency Generator Building & Shop [P GAUINGIACIKIES CUMENtiyiongoing, willios
required in the future.
D4 Building - 366A (See P ) Demolished, fuel tanks removed, open pit.
300 Area Also WS 300-6, 300- | 1.01.04.01.07.91 Wg:t:gi't‘i';‘%og’?:ng”;&‘f1923) Fuel Ol Bunker Waste site remediation needed. RL accepted on
123) 9/13/05. - MD053
o . 300 Area Accelerated Closure Plan |Demolished, slab remains. 90% complete. RL
300 Area D4 Building - 3701U 1.01.04.01.07.93 D4 Building - 3701U Zone KA Small Facilities accepted on 9/13/05. - MD055
- - Demolished, slab remains. 90% complete. RL
300 Area D4 Building - 3703A 1.01.04.01.07.94 D4 Building 3703A 3703A accepted on 9/13/05. - MD056
4
300 Area D4 Building - 3704 | 1.01.04.01.07.95 D4 Building - 3704 800 Area Accelerated Closure Plan D" complete down to the pad by 03/10/05.
Zone D Small Facilities Scope is 90% complete.
300 Area D4 Building - 3705 | 1.01.04.01.07.96 D4 Building - 3705 Photography Building Unoceupied - No planning activities currently
ongoing; will be required in the future.
300 Area D4 Building - 3705-BA | 1.01.04.01.07.97 D4 Building - 3705-BA 300 Area Accelerated Closure Plan el Lo o EEig EEIUiES
Zone D Small Facilities currently ongoing; will be required in the future.
300 Area D4 Building - 3706 1.01.04.01.07.98 D4 Building - 3706 Communication aer Documentation Unoccup_led. - I_\lo plannlr_ng ac_tlvmes currently
Services ongoing; will be required in the future.
300 Area D4 Building - 3706A 1.01.04.01.07.A1 D4 Building - 3706A 300 Area Accelerated Cqul_Jre Plan Unoccup_led. - I_\lo plannln_g ac_tlvmes currently
Zone GA Small Facilities ongoing; will be required in the future.
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300 Area D4 Building - 3706-BA | 1.01.04.01.07.A2 D4 Building - 3706-BA 300 Area Accelerated CIlols_ure Plan Operating Eacilltyl - No planlmngl activities
Zone E Small Facilities currently ongoing; will be required in the future.
300 Area D4 Building - 3707D | 1.01.04.01.07.A3 D4 Building - 3707D Information Services Building e oLET e N [ S Lo G
ongoing; will be required in the future.
4
300 Area D4 Building - 3707E | 1.01.04.01.07.A4 D4 Building - 3707E 300 Area Accelerated Closure Plan - D” complete down to the pad by 03/10/05.
Zone D Small Facilities Scope is 90% complete.
300 Area D4 Building - 3707F 1.01.04.01.07.A5 D4 Building - 3707F 300 Area Accelerated Clg_sgre Plan | No planning act|vl|t|es lcurrently ongoing; will be
Zone KA Small Facilities required in the future.
300 Area D4 Building - 3707H 1.01.04.01.07.A6 D4 Building - 3707H 300 Area Accelerated C!qs_ure Plan Unoccup_led. - I_\lo plannln_g ac_tlvmes currently
Zone F Small Facilities ongoing; will be required in the future.
300 Area D4 Building - 3708 | 1.01.04.01.07.A7 D4 Building - 3708 Radioanalytical Laboratory e aLETe e M) [ SIS I
ongoing; will be required in the future.
300 Area D4 Building - 3709 | 1.01.04.01.07.A8 D4 Building - 3709 Paint Shop No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 3711 | 1.01.04.01.07.82 D4 Building - 3711 Maintenance Storage Building e ALETe e N [ S I
ongoing; will be required in the future.
FH has completed uranium disposition, no need
D4 Building - 3712 (See D4 Building - 3712 (includes - to delay facility transfer to Sept 2006. RL
300 Area Also WS 3712-Ussa) | 1+01:04.01.07.83 Waste Site 3712-USSA) Storage Building revisited for decision - 9/19/05. RL approved -
9/29/05. - MA029
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300 Area D4 Building - 3713 | 1.01.04.01.07.B4 D4 Building - 3713 Carpenter Shop e Rl EellER s eagelie s il g
required in the future.
300 Area D4 Building - 3714 1.01.04.01.07.85 D4 Building - 3714 300 Area Accelerated Cl_qgure Plan | No planning act|vl|t|eslcurrently ongoing; will be
Zone H Small Facilities required in the future.
300 Area D4 Building - 3715 | 1.01.04.01.07.86 D4 Building - 3715 Storage Building e Rl EelER S eagele s il g
required in the future.
FH has completed uranium disposition, no need
G P - to delay facility transfer to Sept 2006. RL
300 Area D4 Building - 3716 1.01.04.01.07.B7 D4 Building - 3716 Storage Building revisited for decision - 9/19/05. RL approved -
9/29/05. - MA030
300 Area D4 Building - 3717 | 1.01.04.01.07.88 D4 Building - 3717 Spare Parts Warehouse No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 37178 | 1.01.04.01.07.B9 D4 Building - 37178 Standards Laboratory No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 3717C | 1.01.04.01.07.C1 D4 Building - 3717C Materials Archive Building No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 3718 | 1.01.04.01.07.C2 D4 Building - 3718 Office and Storage Building No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 3718A 1.01.04.01.07.C3 D4 Building - 3718A Laboratory Equnpment Central Pool Unoccupled - No plannlr?g ac.t|V|t|es currently
Building ongoing; will be required in the future.
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300 Area D4 Building - 37188 | 1.01.04.01.07.C4 D4 Building - 37188 Laboratory Equment Central Pool Unoccup_led. - I_\lo plannlr_ng ac_tlvmes currently
Building ongoing; will be required in the future.
300 Area D4 Building - 3718C | 1.01.04.01.07.C5 D4 Building - 3718C Storage Building e ALET e M) [P EY Lo I
ongoing; will be required in the future.
300 Area D4 Building - 3718E | 1.01.04.01.07.C6 D4 Building - 3718E Storage Building e Rl EellER s @agelie s el g
required in the future.
300 Area D4 Building - 3718G | 1.01.04.01.07.C7 D4 Building - 3718G Storage Building e Bl EelER s @agelie s el g
required in the future.
300 Area D4 Building - 3718M | 1.01.04.01.07.C8 D4 Building - 3718M Sodium Storage Facility e Bl EelER S @agelie s il g
required in the future.
300 Area D4 Building - 3718N | 1.01.04.01.07.C9 D4 Building - 3718N Insulation Shop e Bl EelER S eagelie s il g
required in the future.
300 Area D4 Building - 3718P | 1.01.04.01.07.D1 D4 Building - 3718P General Storage el Lo o EEig EEIUiES
currently ongoing; will be required in the future.
300 Area D4 Building - 3718S | 1.01.04.01.07.D2 D4 Building - 3718S 300 Area Accelerated Cqul_Jre Plan Unoccup_led. - I_\lo plannln_g ac_tlvmes currently
Zone GA Small Facilities ongoing; will be required in the future.
300 Area D4 Building - 3719 | 1.01.04.01.07.D3 D4 Building - 3719 Computer Facility e Rl LR s @agelie s el g
required in the future.
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300 Area D4 Building - 3720 | 1.01.04.01.07.D4 D4 Building - 3720 Chem'S"VLZ’;‘ir"ggil Sciences U”?,f;ﬁf; J li\:loblza:ggtr}?ezz:itr:\/tl::s; lj:tl::;ently
300 Area D4 Building - 3720-BA | 1.01.04.01.07.D5 D4 Building - 3720-BA 300 Area Accelerated Closure Plan Unoccupied - No planning activities currently
9 T 9 Zone B Small Facilities ongoing; will be required in the future.
300 Area D4 Building - 3721 | 1.01.04.01.07.D6 D4 Building - 3721 300 Azrf; :ﬁ‘;e::;ﬁdlzg":‘l’li‘l’e': Plan | No planning :’;‘:;::; iﬁ‘i::r;ﬂi’u‘r’29°'“g? e
300 Area D4 Building - 3722 | 1.01.04.01.07.D7 D4 Building - 3722 Fabrication Shop U“‘;C:;gif; ;v'i‘:;’b‘:?g:g‘i?ezci‘r:"t'::i;tle"“V
300 Area D4 Building - 3723 | 1.01.04.01.07.D8 D4 Building - 3723 300 ArZe:ngcljeSI?T:ZtIFgailiﬁtsigge Plan | No planning :’;‘:;::; iﬁ‘i::r;ﬂi’u‘r’29°'“g? wllles
300 Area D4 Building - 3728 | 1.01.04.01.07.D9 D4 Building - 3728 Geotechnical High-Bay o) FEILIE, ?:;:;::; iﬁ‘i::r;ﬂi'u‘r’ggo'“g; wallllee
300 Area D4 Building - 3730 | 1.01.04.01.07.E1 D4 Building - 3730 Gamma Irradiation Facility curg‘?:l;ag:g;:;'.“tvz'”; g‘eor‘;';‘:i’r‘g;gi:‘t’:;"‘fﬁz o
300 Area D4 Building - 3731 | 1.01.04.01.07.E2 D4 Building - 3731 Laboratory Equipment Central Pool U”‘;C:;gif; ;v'i‘ll;’b‘:?g:g‘i?ezcitr:"t'::i;tle"“V
300 Area D4 Building - 3731A | 1.01.04.01.07.E3 D4 Building - 3731A Graphite Machine Shop U“‘;C:;gif; ;v'i‘:;’b‘:?g:g‘i?ezci‘r:"t'::i;tle"“V
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300 Area D4 Building - 3745 | 1.01.04.01.07.E4 D4 Building - 3745 Radiological Calibration and Standards U”‘;C:;gif; ;v'i‘ll;’b‘:?g:g‘i?ezcitr:"t'::i;tle"“V
300 Area D4 Building - 3745A | 1.01.04.01.07.E5 D4 Building - 3745A 300 Area Accelerated Clq§l_1re Plan Unoccup_led = I_\lo plannlr_ng ac_tlvmes currently

Zone GA Small Facilities ongoing; will be required in the future.
300 Area D4 Building - 3745B | 1.01.04.01.07.E6 D4 Building - 37458 Positive lon Accelerator Facility U”‘;C:;gif; ;v'i‘ll;’b‘:?g:g‘i?ezcitr:"t'::i;tle"“V
300 Area D4 Building - 3746 | 1.01.04.01.07.E7 D4 Building - 3746 Irradiation Physics Building U”‘;C:;gif; ;v'i‘ll;’b‘:?g:g‘i?ezcitr:"t'::i;tle"“V
300 Area D4 Building - 3746A | 1.01.04.01.07.E8 D4 Building - 3746A Radiological Physics Building U”‘;C:;gif; ;v'i‘ll;’b‘:?g:g‘i?ezcitr:"t'::i;tle"“V
300 Area D4 Building - 3746D | 1.01.04.01.07.E9 D4 Building - 3746D 300 Area Accelerated Cl_qgure Plan | No planning act|vl|t|es lcurrently ongoing; will be
Zone D Small Facilities required in the future.

300 Area D4 Building - 3760 | 1.01.04.01.07.F1 D4 Building - 3760 Technical Library curg%fl;ag:goﬁ:;'_"tvz'”; g‘:r‘;';‘;’r‘;zgi:‘t’sz"fﬁz o
300 Area D4 Building - 3763 | 1.01.04.01.07.F3 D4 Building - 3763 Office Building Z:Cr:g't:gii’ 93;?2 /Bsz‘agogg% complete. RL
300 Area D4 Building - 3766 | 1.01.04.01.07.F5 D4 Building - 3766 Office Building U“‘;C:;gif; ;v'i‘:l"b‘:?re‘:l]”i?ezci‘r:"t'::i;tf"“V
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300 Area D4 Building - 377 | 1.01.04.01.07.F8 D4 Building - 377 Laboratory e ALETe e M) [ S Lo I
ongoing; will be required in the future.
300 Area D4 Building - 3790 | 1.01.04.01.07.G1 D4 Building - 3790 Security Office Building No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 3802A 1.01.04.01.07.G2 D4 Building - 3802A 300 Area Accelerated Clg_sgre Plan | No planning act|vl|t|es lcurrently ongoing; will be
Zone KA Small Facilities required in the future.
300 Area D4 Building - 382 | 1.01.04.01.07.G3 D4 Building - 382 Pump House Building No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 382B | 1.01.04.01.07.G4 D4 Building - 3828 Fire Pump Station 382B No planning activities currently ongoing; will be
required in the future.
300 Area D4 Building - 382-BA | 1.01.04.01.07.G5 D4 Building - 382-BA 382 Boiler Annex e aLET e N [ S Lo I
ongoing; will be required in the future.
D4 Building - 384 (300- D4 Building - 384 (includes Unoccupied - No planning activities currentl
300 Area 222, 300-223, UPR-300-| 1.01.04.01.07.G6 | Wastes Sites 300-222, 300-223, Power House Building . g’in il b‘; - uif’e i the foturs y
42) and UPR-300-42) 90ing; q :
D4 Building - 3906 D4 Building - 3906 (includes . . . No planning activities currently ongoing; will be
300 Area (includes 3906A) 1.01.04.01.07.G7 3906A) Sanitary and Process Lift Station required in the future.
300 Area D4 Building - 39068 | 1.01.04.01.07.G8 D4 Building - 39068 Sanitary Sewer Lift Station #2 No planning activities currently ongoing; will be
required in the future.
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300 Area D4 Building - MO-026 | 1.01.04.01.07.G9 D4 Building - MO-026 Mobile Office X o BTl ST AU el llis
required in the future.
300 Area D4 Building - MO-036 | 1.01.04.01.07.H1 D4 Building - MO-036 Mobile Office X o BTl EE TS A eIl e
required in the future.
300 Area D4 Building - MO-052 | 1.01.04.01.07.H2 D4 Building - MO-052 Mobile Office X o EYun) £ TS (Ui eIl il
required in the future.
300 Area D4 Building - MO-265 | 1.01.04.01.07.J1 D4 Building - MO-265 Mobile Office X o Yl £ TS A eIl llic
required in the future.
300 Area D4 Building - MO-270 | 1.01.04.01.07.J2 D4 Building - MO-270 Mobile Office e aLETe e N [ S oS I
ongoing; will be required in the future.
300 Area D4 Building - MO-271 | 1.01.04.01.07.J3 D4 Building - MO-271 Mobile Office e aLEre e N [ XY oS TN
ongoing; will be required in the future.
300 Area D4 Building - MO-274 | 1.01.04.01.07.J4 D4 Building - MO-274 Mobile Office e aLEre e N [ XY oS G
ongoing; will be required in the future.
300 Area D4 Building - MO-275 | 1.01.04.01.07.J5 D4 Building - MO-275 Mobile Office Unoccupied - No planning activities currently
ongoing; will be required in the future.
300 Area D4 Building - MO-423 | 1.01.04.01.07.07 D4 Building - MO-423 Mobile Office ) LR AL CVC ) gl ST L2
required in the future.
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300 Area D4 Building - MO-741 | 1.01.04.01.07.K1 D4 Building - MO-741 Mobile Office X o BTl ST A el s
required in the future.
300 Area D4 Building - MO-905 | 1.01.04.01.07.K4 D4 Building - MO-905 Mobile Office e aLEre e N [ e S oS I
ongoing; will be required in the future.
300 Area D4 Building - 35038 | 1.01.04.01.07.R1 D4 Building - 35038 Electrical Cable Pit VIS (BT ) 7P (Gl (o Gl
M007. - MAO11
300 Area D4 Building - MO-059 | 1.01.04.01.07.R2 D4 Building - MO-59 Mobile Office in the north 300 Area |1 T1S Was not in RFP - Added per Contract Mod
MOO07. - MAO12
300 Area D4 Building - MO-443 | 1.01.04.01.07.R3 D4 Building - MO-443 Mobile Office LS CES Rl (AR - A6 [P (R Es e
MOO07. - MA013
300 Area D4 Building - MO-744 | 1.01.04.01.07.R4 D4 Building - MO-744 Mobile Office UL CED el 1 [RIAR - A6 (P (O Es e
MOO07. - MAO14
S . 300 Area Accelerated Closure Plan |This was not in RFP - Added per Contract Mod
300 Area D4 Building - 3128 | 1.01.04.01.07.R6 D4 Building - 3128 D Sl Fesiliion MOOT - MAD24
- - ) This was not in RFP - Added per Contract Mod
300 Area D4 Building - 315 | 1.01.04.01.07.R7 D4 Building - 315 Water Filter Plant MOOT - MAD2S
300 Area D4 Building - 3701D | 1.01.04.01.07.R9 D4 Building - 3701D D4 Building - 3701D REA 002

D* - Retention Basins
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D4 Retention Basin - . . Clarifier T7A - Treated Effluent Operating Facility - No planning activities
300 Area 310T7A 1.01.04.01.10.04 D4 Retention Basin - 310T7A Disposal Facility currently ongoing; will be required in the future.
300 Area D4 Retention Basin - 1.01.04.01.10.05 D4 Retention Basin - 310T7B Clarifier T7B - Treated Effluent Operating Facility - No planning activities

310T7B

Disposal Facility

currently ongoing; will be required in the future.

D* - Remaining Facilities

D4 Remaining Facilities

D4 Remaining Facilities - 311

Tank Farm Between Buildings 303F

WATS Industrial - Unoccupied - No planning

382D

300 Area 311 (311-TK-40 & -50) 1.01.04.01.08.01 | (includes Waste Sites 311-TK-40 and 303G activities currently ongoing; will be required in
and 311-TK-50) the future.
- L ) WATS Industrial - Unoccupied - No planning
300 Area D4 Remaining Facilities 1 4 1 14 01.08.03 | D4 Remaining Facilities - 334TF | Chemical Storage Tank Farm at 334 -1 o ivies oirrently ongoing: will be required in
334TF High Tanks
the future.
300 Area D4 Remaining Facilities 1 4 1 04 01.08.05 | D4 Remaining Facilities - 382C Sanitary Water Storage Tank X o BTl EE TS Al el s
382C required in the future.
300 Area D4 Remaining Facilities 1 4 1 04 01.08.06 | D4 Remaining Facilities - 382D Sanitary Water Storage Tank X o BTl EEI TS A el s

required in the future.

D4-Non Site Specific Support 300 Area Sites

D4-Non Site Specific
Support 300 Area Sites

1.01.04.75.25.01

D4-Non Site Specific Support 300
Area Sites

Non Site Specific Support

Now also includes Negotiated Dollar
Reductions, Mod 248, REA 024 - 1/18/11.
now includes REA 092

Also

400 Area
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400 Area Outside of the FFTF Security Fence
Waste Site Remediation
. . Remediate Waste Site - 400-37 . o L
400 Area 300-FF-2 Remediate Waste Site -| 4 43 15 01 0502 | (Costs included in D4 Building Fuel Oil Tank ) LA AL CVAC ) gl L)
400-37 (Building 4732B) 4732B) required in the future.
400 Area 300-FF-2 Remediate Waste Site - 1.03.13.01.05.03 | Remediate Waste Site - 400-38 Fuel Oil Tank East of 4722-A Building | No planning act|vl|t|es lcurrently ongoing; will be
400-38 Pad required in the future.
. " Fld. Rem.-400 Area Non Fid. Rem.-400 Area Non Site . "
FId. Rem.-400 Area Non Site Specific Support Site Specific Support 1.03.13.75.25.01 Specific Support Non Site Specific Support N/A
4 o a-
D" - Buildings
400 Area D4 Building - 4701B | 1.01.05.01.07.05 D4 Building - 47018 Former Guard Station, Grant Ave. | \© Planning :’;‘:;:j iﬁ“t::r;ﬂi'u‘r’ggo'“g; Gl
Fuels and Materials Examination No planning activities currently ongoing; will be
400 Area D4 Building - 4701C | 1.01.05.01.07.06 D4 Building - 4701C Facility (FMEF) Gate Building, Hayes planning irod i the fu¥ure9 9
Street q :
400 Area D4 Building - 4702 | 1.01.05.01.07.07 D4 Building - 4702 Office Building No planning ‘::;':;:':j i‘r’]“t:zr;ﬂ‘t’u‘r’gg°'“g; Ll
400 Area D4 Building - 4706 | 1.01.05.01.07.10 D4 Building - 4706 Office Building No planning ‘::;':;:':j i‘r’]“t:zr;ﬂ‘t’u‘r’gg°'“g; Ll
400 Area D4 Building - 4719 | 1.01.05.01.07.12 D4 Building - 4719 Patrol Annex B IR ‘::;':;:':j i‘r’]“t:j;ﬂ{u‘r’gg°'“g; wlllez
400 Area D4 Building - 4722B | 1.01.05.01.07.13 D4 Building - 47228 Carpenter Shop No planning ‘::;':;:':j i‘r’]“t:zr;ﬂ‘t’u‘r’gg°'“g; Ll
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400 Area D4 Building - 4726 1.01.05.01.07.15 D4 Building - 4726 Carpenter Supply Storage Building No planning aCtIV.ItIeS .currently ongoing; will be
required in the future.
400 Area D4 Building - 4727 1.01.05.01.07.16 D4 Building - 4727 Maintenance FIlammabIe Storage No planning actlvlltleslcurrently ongoing; will be
Building required in the future.
400 Area D4 Building - 4734D | 1.01.05.01.07.22 D4 Building - 4734D Warehouse No planning activities currently ongoing; will be
required in the future.
400 Area D4 Building - 4760 | 1.01.05.01.07.23 D4 Building - 4760 Construction Shop No planning activities currently ongoing; will be
required in the future.
400 Area D4 Building - 4790 1.01.05.01.07.24 D4 Building - 4790 Patrol Headquarters Building B IR aCtIV.ItIeS .currently ongoing; will be
required in the future.
400 Area D4 Building - 4791TC | 1.01.05.01.07.26 D4 Building - 4791TC Warehouse No planning activities currently ongoing; will be
required in the future.
400 Area D4 Building - 4802 | 1.01.05.01.07.27 D4 Building - 4802 Construction Support Building ) LA AR CVAC ) gl L2
required in the future.
400 Area D4 Building - 4831 | 1.01.05.01.07.29 D4 Building - 4831 Flammable Storage ) LA AR CVAC ) gl L2
required in the future.
400 Area D4 Building - 4843 (See 1.01.05.01.07.30 D4 Building - 4843 (Includes Alkali Metal Storage NW of 451B No planning activities currently ongoing; will be
Also Waste Site 400-36)] ~— T Waste Site 400-36) Substation required in the future.
400 Area D4 Building - 4814 1.01.05.01.07.34 D4 Building - 4814 Special Tools Warehouse Mod 272

D4-Non-Site Specific Support

D4-Non-Site Specific
Support

1.01.05.75.25.01

D4-Non-Site Specific Support

Non Site Specific Support

Now also includes Negotiated Dollar
Reductions, Mod 248, REA 024 - 1/18/11. Also
now includes Mod 272

600 Area

Design - Remediation Design Solution (CLIN#1)

600 Area

300-FF-2

Design Solution - 618-
10 & 11

1.03.14.01.22.01

Design Solution - 618-10 & 11

Remedial Design Solution for 618-10
and 11 Burial Ground

Planning activities currently ongoing.
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Design f;';tﬁ” “618 | 4 03.14.01.22.02 | Design Solution - 618-10 & 11 | REA 017 - 618-10/11 Plan for the Plan REA 017

) . . . REA 022 - 618-10/11 Phase Il for
Design Solution - 618~ | 4 3 4 090 gp |  B18-10/11 Design Solution Characterization, SAP, EPHA, EN REA 022
10 & 11 Resolution
Support
Design - Remediation 618-10 & 618-11 (CLIN#3)
Fid. Rem. - 618-10 & 11 ) . ) Remedial Design for 618-10 and 11 . A .
600 Area 300-FF-2 Site FId. Rem. 1.03.14.01.01.01 | Design - 618-10 & 11 Site Design Burial Ground Planning activities currently ongoing.

618-10 Burial Ground Remediation (CLIN#3)

The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
600 Area 300-FF-2 Remediate Burial 1.03.14.01.23.01 | Remediate Burial Ground 618-10 300 Area North Solid Waste Burial c?leanup levels T'or waste sites outside the core
Ground 618-10 Ground industrial zone". Based on the evaluation, the
soil cleanup level for this waste site has been

changed from "industrial" to "unrestricted.”
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FH requested that this site be transferred to
WCH. This was not in the RFP. RL will revisit
for decision - 9/13/05. RL requested FR to
Remediate Waste Site - physically inspect site. (FR response - WIDS
600 Area 300-FF-2 600-96 (618-10 Borrow | 1.03.14.01.23.02 600-96, 618-10 Borrow Pit Borrow Pit data shows site as source of borrow soil
Pit) adjacent to 618-10 Burial Ground and used for
618-10 surface cover). RL accepted on 9/19/05.
- MA139. Also now includes ARRA - Transfer
CLIN 3 to 4

618-10 Burial Ground Remediation (CLIN#4)

600 Area 300-FF-2 618-10 Non—.lntryswe 1.03.14.01.25.01 618-10 Non—.lntr.uswe ARRA.Phase 1- CLIN.4. $0|I ARRA Phase 1
Characterization Characterization sampling for characterization.
600 Area 300-FF-2 FId: Rem.-QQO Area Non 1.03.14.75.26.01 Fld. Rem.-§90 Area Non Site ARRA Phase 1 and 2.- C!_IN 4. Soil ARRA Phase 1 and 2
Site Specific Support Specific Support sampling for characterization support.
Fld. Rem.- ARRA 618-
600 Area 300-FF-2 10 Trench Remediation | 1.03.14.75.27.01 Fid. Rem.- ABRA 618-10 Trench | ARRA Phase 1 and 2 Transfer CLIN 3 ARRA Phase 1 and 2 and 3
Remediation NSSS to 4
NSSS
ARRA - FId. Rem.- . ) . .
e ) ) ARRA - Fld. Rem.-Design - 618-10| Remedial Design for 618-10 Burial
600 Area 300-FF-2 Design - 618-10 Burial | 1.03.14.01.02.01 Burial Ground Ground ARRA Phase 1 and 2 and 3
Ground
600 Area 300-FF-2 61810 Intrusive 1.03.14.01.26.01 | 618-10 Intrusive Characterization | /A Phase 18&2- CLIN 4. Soll ARRA Phase 1 and 2
Characterization sampling for characterization support.
600 Area 300-FF-2 618-10 Intrusive 1.03.14.01.27.01 618-10 Remediation ARRA Phase 2 - CLIN 4. Excavation ARRA Phase 2 and 3
Characterization

618-11 Burial Ground Remediation
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600 Area 300-FF-2 Rg:gigft; gf’{'f' 1.03.14.01.24.01 | Remediate Burial Ground 618-11 Y Burial Ground Planning activities currently ongoing.
FH requested that this site be transferred to
WCH. This was not in the RFP. RL will revisit
Remediate Waste Site - for decision - 9/13/05. RL requested FR to
600 Area 300-FF-2 600-97 (618-11 Borrow | 1.03.14.01.24.02 600-97, 618-11 Borrow Pit Borrow Pit physically inspect site. (FR response - WIDS
Pit) data shows site as source of borrow soil
adjacent to 618-11 Burial Ground). RL
accepted on 9/19/05. - MA140

FId. Rem.-600 Area Non Site Specific Support

FId. Rem.-600 Area Non
Site Specific Support

1.03.14.75.25.01

Fld. Rem.-600 Area Non Site
Specific Support

Non Site Specific Support

N/A

Operate/Close Utilities

100 Area 100 Area Utilities 1.01.07.01.16.01 100 Area Utilities Operate and Close 100 Area Utilities Ongoing Activities

200 Area 200 Area Utilties | 1.01.07.01.17.01 200 Area Utilities Operate and %gﬁﬁeioo Area ERDF Ongoing Activities

300 Area 300 Area Utilities 1.01.07.01.18.01 300 Area Utilities Operate and Close 300 Area Utilities Ongoing Activities

300 Area 300 Area Utilities 1.01.07.01.18.03 300 Area Relocation Project 300 Area Relocation Project REA 019, REA 19A, REA 19B

400 Area 400 Area Utiliies | 1.01.07.01.19.01 400 Area Utilities Operate and Close 400 Area Utilties Ongoing Activities
(Outside of the Security Fence)
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600 Area 600 Area Utilities | 1.01.07.01.20.01 600 Area Utilities Operate a'f]:rgz";‘i gcgo ﬁrea Utilities Ongoing Activities
Surveillance and Maintenance
100 Area . Surveillance & 1.01.06.01.11.01 Surveillance & Maintenance Surveillance & Maintenance - 100 Ongoing Activities
Maintenance - 100 Area Area
200 Area . Surveillance & 1.01.06.01.12.01 Surveillance & Maintenance Surveillance & Maintenance -200 Area Ongoing Activities
Maintenance - 200 Area
Surveillance & . .
300 Area Maintenance - Balance | 1.01.06.01.13.01 Surveillance & Maintenance Surveillance &AI\:I:;ntenance - 300 Ongoing Activities
of 300 Area
Surveillance & . )
300 Area Maintenance - 324/327 | 1.01.06.01.13.02 |  Surveillance & Maintenance | SUTveillance & M:r'";;e”ance - 8241327 Ongoing Activities
Area
400 Area . Surveillance & 1.01.06.01.14.01 Surveillance & Maintenance Surveillance & Maintenance - 400 Ongoing Activities
Maintenance - 400 Area Area
600 Area . Surveillance & 1.01.06.01.15.01 Surveillance & Maintenance Surveillance & Maintenance - 600 Ongoing Activities
Maintenance - 600 Area Area
Also now includes REA 051, REA 052, REA
D4-Management and 005, Mod 272, REA 092. Also includes
D4-Management and Support Support 1.01.99.01.29.01 D4-Management and Support Management and Support Negotiated Dollar Reductions, Mod 248, REA
024 - 1/18/11.

Final Closure
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Design - Miscellaneous Restoration
Fld. Rem. -

Miscellaneous
Restoration Design

1.03.15.01.01.01

Fld. Rem. - Miscellaneous
Restoration Design

Fid. Rem. - Miscellaneous Restoration
Design

Planning activities currently ongoing.

Miscellaneous Restoration

Fid. Rem.-Remediation
Misc Restoration

1.03.15.01.05.01

Final Closure - Miscellaneous
Restoration

Perform miscellaneous restoration
needed for Final Closure

No planning activities currently ongoing; will be
required in the future.

FId. Rem.-Misc Restoration Non Site Specific Spt

FId. Rem.-Misc
Restoration Non Site
Specific Spt

1.03.15.75.25.01

Fld. Rem.-Misc Restoration Non
Site Specific Spt

Non Site Specific Support

N/A

FId. Rem.-Management and Support

Fld. Rem.-Management
and Support

1.03.99.01.29.01

Fld. Rem.-Management and
Support

Management and Support

Also now includes REA 005. Also includes
Negotiated Dollar Reductions, Mod 248, REA
024 - 1/18/11. Also includes REA PM&S Rates
for REA 062, REA 121, REA 047.

FId. Rem.-Management and Support

Fld. Rem.-Management
and Support

1.03.99.01.29.01

Fld. Rem.-Management and
Support

Management and Support Allocations
for ARRA Phase | and 2

ARRA Phase 1 and 2

Stewardship Preparation

ES/FC-Long-Term

1.05.01.01.41.01

Final Closure - Stewardship

Prepare Site for Long-Term
Stewardship/Prepare Long-Term
Stewardship Plan; add Energy
Northwest analytical data from the

No planning activities currently ongoing; will be
required in the future; the HGP verification data
was not in the RFP. RL accepted on 9/13/05. -

Stewardship Preparation Hanford Generating Plant cleanup | MA 37. Descope portion of 100-KR-1 Remedial
verification packages to the Action Report. Mod 248, REA 024 - 1/18/11.
environmental restoration database
Independent Closure Reviews
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ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

Complete Independent Reviews
verifying readiness for closure

No planning activities currently ongoing; will be
required in the future. Schedule extension for
REA 052. Descope portion of 100 Area Surface
Soil Survey. Mod 248, REA 024 - 1/18/11.
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ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

REA 016 Columbia River Component
Phase 1

No planning activities currently ongoing;
however, did commence in FY 2008

ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

REA 031 - Groundwater Integration

REA 031 R1

ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

REA 035 - Columbia River Component

REA 035

ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

REA 041 - 100-D-100 Initial
Characterization

REA 041

ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

REA 023 - 100 D Chrome Sites

REA 023

ES/FC-Final Closure

1.05.01.01.40.01

100-F Shoreline Investigation

100-F Shoreline Investigation

REA 032

ES/FC-Final Closure

1.05.01.01.40.01

100/300 Area Component
Baseline Risk Assessment

Development & Implementation of the
DOE Tribal Use Scenario

REA 076

ES/FC-Final Closure

1.05.01.01.40.01

100/300 Area Component
Baseline Risk Assessment

Remedial Investigation of Hanford Site
Releases to the Columbia River (CRC
Phase lll)

REA 036

ES/FC-Final Closure

1.05.01.01.40.01

100/300 Area Component
Baseline Risk Assessment

Groundwater Integration

REA 048

ES/FC-Final Closure

1.05.01.01.40.01

Final Closure - Independent
Closure Reviews

Data Management - REA 051

REA 062

ES/FC - Orphan Site

1.05.01.01.42.01

Final Closure - Independent

Complete Independent Reviews

No planning activities currently ongoing; will be

Evaluations Closure Reviews verifying readiness for closure required in the future.
ES/FC - Orphan Site | 4 5 1 014001 | Tl Closure - Independent Data Management - REA 045 REA 045
Evaluations Closure Reviews
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b

OPERABLE UNIT

DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

ES/FC - Orphan Site

Final Closure - Independent

. 1.05.01.01.42.01 . Data Management - REA 081 REA 081
Evaluations Closure Reviews
ES/FC - Orphan Site 1.05.01.01.42.01 Final Closure - Ind.ependent RI/FS Field Investlgalmlo.n and REA 079
Evaluations Closure Reviews Supplemental Activities
ES/FC-OmphanSite | 4 o5 4 g1 40,0 | Final Closure - Independent Data Management - REA 121 REA 121
Evaluations Closure Reviews

ES/FC - Orphan Site
Evaluations

1.05.01.01.43.01

ES/FC - Orphan Site Evaluations

ARRA Phase 2 - CLIN 4. 1U Segment
2 Orphan Site Evaluation Report.
ARRA Phase 3 - Data Management for

ARRA Phase 2 and 3

ES/FC-Management and Support

ES/FC-Management
and Support

1.05.99.01.29.01

ES/FC-Management and Support

Management and Support

Schedule extension for REA008 R1, REA 031
R1, REA 043, REA 052. Also includes REA
PM&S Rates for REA 062, REA 079, REA 121

Mission Support/General Support

MS/GS-Project
Integration

1.06.01.01.01.01

MS/GS-Project Integration

Legacy Retiree Medical Costs; Project
Controls / Director of Project
Integration; Strategic Planning and
Baseline Management

Level of effort % of total project Life Cycle; also
now includes schedule extension for REA008
R1, REA 031 R1, REA 043, REA 052. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11. Also includes REA
MS/GS Rates for REA 062, 079, Mod 272, REA
121, REA 19A, REA 047, REA 092, REA 19B
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA

DESIGNATION b

OPERABLE UNIT

DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

MS/GS-Project Services

1.06.02.01.01.01

MS/GS-Project Services

Contracts; Facilities Services;
Financial Services; Human Resources;
Information and Administrative
Services; Information Technology (IT);
Labor Relations; Light Vehicles;
Procurement; Project Services; Taxes
and Insurance

Level of effort % of total project Life Cycle; also
now includes B&O tax for: REA 016, REA 002,
REA 004, REA 007, REA 012, REA 017,
REA008 R1, REA 031 R1, REA 035, REA 040
and schedule extension for REA008 R1, REA
031 R1, REA 051, REA 041, REA 043, REA
023, REA 032, REA 052. REA 022, REA 045,
REA 066, REA 069, REA 025, REA 021, REA
050, REA 087, REA 042, REA 005, REA 059,
REA 076, REA 064, REA 070, REA 015, REA
019, REA074, REA 095, REA 083, REA 036,
REA 060, REA 061, REA 077, REA 081, REA
048, REA 099, REA 102, REA 109, REA 107,
REA 103, REA 105, REA 098, REA111, REA
054, REA 056, REA 097, REA 073. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11. Also includes REA
MS/GS Rates for REA 062, 079, Mod 272, REA
121, REA 19A, REA 047, REA 092, REA 19B

ESHI Support; Quality Assurance;
Radiological Control Program; Safety

Level of effort % of total project Life Cycle; also
no, Mod 272w includes schedule extension for
REA008 R1, REA 031 R1, REA 043, REA 052.

MS/GS-ESHQ 1.06.03.01.01.01 MS/GS-SHQ and Health: Safety. Health and Qualit Also includes Negotiated Dollar Reductions,
’ Mana{!ement ¥ IMod 248, REA 024 - 1/18/11. Also includes REA
9 MS/GS Rates for REA 062, 079, Mod 272, REA
121, REA 19A, REA 047, REA 092, REA 19B
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a

HANFORD AREA

DESIGNATION b

OPERABLE UNIT

DESIGNATION c

WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

MS/GS-Engineering

1.06.04.01.01.01

MS/GS-Engineering

Engineering Support; Nuclear Safety;
Technology Application

Level of effort % of total project Life Cycle; also
now includes schedule extension for REA008
R1, REA 031 R1, REA 043, REA 052. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11. Also includes REA
MS/GS Rates for REA 062, 079, Mod 272, REA
121, REA 19A, REA 047, REA 092, REA 19B

MS/GS-Reg Integration
and Outreach

1.06.05.01.01.01

MS/GS-Regulatory and
Environmental Management

Environmental Support; Regulatory
Integration and Outreach

Level of effort % of total project Life Cycle; also
now includes schedule extension for REA008
R1, REA 031 R1, REA 043, REA 052. Also
includes Negotiated Dollar Reductions, Mod
248, REA 024 - 1/18/11. Also includes REA
MS/GS Rates for REA 062, 079, Mod 272, REA
121, REA 19A, REA 047, REA 092, REA 19B
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RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

TABLE B2 LINE ITEM a
HANFORD AREA
DESIGNATION b

OPERABLE UNIT
DESIGNATION c
WCH WBS LEVEL 6
DESCRIPTION d

IDENTIFICATION
NUMBER e

WCH WBS LEVEL 6

ACTIVITY
DESIGNATION f

ACTIVITY
DESCRIPTION g

ASSUMED ACTIVITY
STATUS h

MS/GS-Office of the
Project Gen. Manager

1.06.06.01.01.01

MS/GS-Office of the Project Gen.
Manager

President General Support; Incentive
Compensation Plan; Communications;
Employee Concerns; Arbitration,
Legal/Internal Audit; Safeguards and
Security; Training

Level of effort % of total project Life Cycle; also
now includes Incentive Comp for: REA 016,
REA 002, REA 004, REA 007, REA 012, REA
017, REA008 R1, REA 031 R1, REA 035, REA
040 and schedule extension for REA008 R1,
REA 031 R1, REA 051, REA 041, REA 043,
REA 023, REA 032, REA 052, REA 022, REA
045, REA 066, REA 069, REA 025, REA 021,
REA 050, REA 087, REA 042, REA 059, REA
005, REA 059, REA 076, REA 064, REA 070,
REA 015 REA 019, REA074, REA 095, REA
083, REA 036, REA 060, REA 061, REA 077,
REA 081, REA 048, REA 099, REA 102, REA
109, REA 107, REA 103, REA 105, REA 098,
REA111, REA 054, REA 056, REA 097, REA
073. Also includes Negotiated Dollar
Reductions, Mod 248, REA 024 - 1/18/11. Also
includes REA MS/GS Rates for REA 062, 079,
Mod 272, REA 121, REA 19A, REA 047, REA
092, REA 19B

Mission Support/Gene

ral Support (REAS)

MS/GS-ESHQ

1.06.03.01.01.01

MS/GS-SHQ

REA 002 DOE Oversight Policy

REA 002

MS/GS-ESHQ

1.06.03.01.01.01

MS/GS-SHQ

REA 004 Safety Software Quality
Assurance

REA 004

142 of 146

Conformed Through Mod 261




RCCC Contract

DE-AC06-05RL14655

Attachment J-1: River Corridor Closure Contract Work Scope

Section J
261
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1.06.01.01.01.01, . .
REA 007 Facility Safety | 1.06.03.01.01.01, |M gﬁgr%lesc/ggt;gnrait:;”e’ﬂ“f/ GS REA 007 Facility Safety REA 007
1.06.04.01.01.01 : 9 9
MS/GS-ESHQ | 1.06.03.01.01.01 MS/GS-SHQ REA012DOF 1147012 & DOEM REA 012
MS/GS-Project 1.06.01.01.01.01 MS/GS-Project Integration REA 040 - PRC Transition REA 040
Integration
MS/GS-Project 1.06.01.01.01.01 MS/GS-Project Integration REA 040 - PRC Transition REA 043
Integration
MS/GS-ESHQ 1.06.03.01.01.01 MS/GS-SHQ REA 069 RRD 008 Rev. 0 REA 069
) ) . REA 025 - procedure review and
MS/GS-Office of the | 4 e 56 101,01 | MS/GS-Office of the Project Gen. |, 1o required to implement the site- REA 025
Project Gen. Manager Manager -
wide lockout/tagout procedure
REA 021 - the implementation and
MS/GS-Project Services| 1.06.02.01.01.01 MS/GS-Project Services maintenance of DOE CRD 0 205.1 Rev REA 021
0 Energy Cyber Security Management
MS/GS-BeguIatory and MS/GS-Regulatory and REA 050 - implementation and
Environmental 1.06.05.01.01.01 . : REA 050
Environmental Management updating of CRD O 450.1A
Management
REA 042Implementation and annual
MS/GS-ESHQ 1.06.03.01.01.01 MS/GS-SHQ updates of RRD 007 Chronic Beryllium REA 042
Disease Prevention Program (CBDPP)
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REA 005 DOE CRD.O 1.06.01.01.01.01, MS/GS—ErOJect InFegratlon, MS/GS REA 005 DOE CRD O 151.1C
151.1C Comprehensive | 1.06.02.01.01.01, - Project Services, MS/GS- Comprehensive Emergenc REA 005
Emergency 1.06.04.01.01.01, | Engineering, MS/GS-Office of the MF;na ement S st(?m Y
Management System | 1.06.06.01.01.01 Project Gen. Manager 9 y
MS/GS—Pr_OJect 1.06.01.01.01.01 MS/GS-Project Integration Mitigation Plan for 300 Area Utility REA 019
Integration Upgrades
MS/GS-Project Services| 1.06.02.01.01.01 MS/GS-Project Services CRD O 205.14, Supplemented Rev. 4, REA 083
DOE Cyber Security Management
MS/GS-Project 1.06.01.01.01.01 MS/GS-Project Integration EM Primavera Initiative (P6) REA 077
Integration
REA 097 - Incorporate Executive
MS/GS—BeguIatory and MS/GS-Regulatory and Order 13514, Federal Leadership in
Environmental 1.06.05.01.01.01 . ) ) REA 097
Environmental Management Environmental, Energy, and Economic
Management
Performance
MS/GS-Project Services| 1.06.02.01.01.01 MS/GS-Project Services CRD O 200.1A, Information REA 073
Technology Management
Implementation of HSS Assessment of
MS/GS-ESHQ 1.06.03.01.01.01 MS/GS-SHQ Hanford Site CBDPP REA 112
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Implementation of CRD O 426.2
. . . Personnel Selection, Training,
P'\r"s./ GtSé‘O;flc’a °r: ther 1.06.06.01.01.01 | M GS'Off'Ca:;;heeerJed Gen. Qualification, and Certification REA 120
oject Len. Manage 9 Requirements for US DOE Nuclear
Facilities
Mission Support/General Support (ARRA)
MS/GS-Project D ) MS/GS-Project Services Allocations
Integration (ARRA) 1.06.01.01.02.01 |MS/GS-Project Integration (ARRA) for ARRA ARRA Phase 1 and 2
Transition
Transition 1.10.00.00.00.00 Tram'“"g;ﬂ:‘;ﬁ: Corridor Transition On-Going Work N/A
Footnotes

a- TABLE B.2 LINE ITEM - Specific Row from Table B.2 of the River Corridor Closure Contract

b - HANFORD AREA DESIGNATION — The geographic location on the Hanford Site where the activity is located
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c - OPERABLE UNIT DESIGNATION — The CERCLA designation that reflects the grouping for a waste site

d - WCH WBS LEVEL 6 DESCRIPTION - Description in the Work Breakdown Structure (WBS) for the activity

e - WCH WBS NUMBER - Unique number that identifies each activity within the River Corridor Closure Contract's work breakdown structure

f - ACTIVITY DESIGNATION — The unique identification for the activity within the Hanford Site

d - ACTIVITY DESCRIPTION — A brief description of the activity

h - ASSUMED ACTIVITY STATUS - Estimated progress status for each activity as reflected in the Modification 123

|1 - ACTIVITIES WITH DELAYED RELEASE- activities that will not be executed immediately pending DOE-RL approval to proceed
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